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The following revisions are included with this modification: 

 
 from: 
 

(a) Obligation of Funds - Direct Funding.  Pursuant to the Section I Clause entitled, FAR 

52.232-22, Limitation of Funds, total funds in the amount of $2,540,025,533.51 have 

been allotted for obligation and are available for payment of services provided from the 

effective date of this Contract through May 25, 2019. 
 

to: 
 

Obligation of Funds - Direct Funding.  Pursuant to the Section I Clause entitled, FAR 

52.232-22, Limitation of Funds, total funds in the amount of $2,540,194,073.23 have 

been allotted for obligation and are available for payment of services provided from the 

effective date of this Contract through May 25, 2019. 
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PART I – THE SCHEDULE 

 

SECTION B 

 

SUPPLIES OR SERVICES AND PRICES/COSTS 

 
B.1 TYPE OF CONTRACT 

 

This is a performance-based Cost-Plus-Award Fee Contract for services to directly support the 

environmental clean-up mission at the U.S. Department of Energy (DOE) Hanford Site, with a 

fee structure that provides a strong financial motivation for the Contractor to furnish safe, 

compliant, cost-effective and energy-efficient services. 

 
B.2 ITEM(S) BEING ACQUIRED 

  

The Contractor shall, in accordance with the terms of this Contract, provide the personnel, 

equipment, materials, supplies, and services and do all things necessary for, or incident to, 

providing its best efforts to manage, operate, and deliver mission support services. 

 
B.3 OBLIGATION AND AVAILABILITY OF FUNDS 

 

(a) Obligation of Funds - Direct Funding.  Pursuant to the Section I Clause entitled, FAR 

52.232-22, Limitation of Funds, total funds in the amount of $2,540,194,073.23 have 

been allotted for obligation and are available for payment of services provided from the 

effective date of this Contract through May 25, 2019. 

 

(b) Availability of Funds.  Except as may be specifically provided in the Section I Clause 

entitled, DEAR 952.250-70, Nuclear Hazards Indemnity Agreement, the duties and 

obligations of DOE hereunder calling for the expenditure of appropriated funds shall be 

subject to the availability of funds appropriated by the U.S. Congress that DOE may 

legally spend for such purposes. 

 

(c) Other Hanford Contractors (OHCs) User Based Services (UBS).  As discussed in 

Clause H-44, Hanford site services interface requirements matrix, UBS is received from 

OHCs for services provided by the Contractor.  OHCs provide reimbursement of these 

services at full cost recovery (exclusive of fee).  OHC UBS is not included in the 

funding amounts specified in (a) above.  OHC payment for UBS services shall be 

recognized by the Contractor as Revenue. 
 

 B.4 CONTRACT COST AND CONTRACT FEE 

 

This Section establishes the estimated Total Contract Cost and Contract Fee.   

 

Table B.4-1, Contract Cost and Contract Fee, identifies the Estimated Direct Funded Contract 

Cost, Estimated OHC UBS Cost, Available Award Fee, Contract Price, Estimated OHC UBS 

Revenue, and Direct Funded Contract Price.  This table does not reflect costs associated with 

Portfolio Management Task Orders or Work for Others, as defined in Statement of Work Sections 
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C.2.5.3 and C.3.8 (respectively), which are reflected in Tables B.4-2.a and B.4-2.b, below. 

 

Definitions for Table B.4-1 are: 

 

(a) Estimated Direct Funded Contract Cost is defined as all costs (including Contractor self-

purchased UBS costs) initially proposed by the Contractor for base statement of work 

(excluding costs identified in Tables B.4-2.a and B.4-2.b) and approved contract 

modifications.   
 

(b) Estimated OHC UBS Cost is defined as the cost of UBS services required by the OHCs in 

accordance with Section J-3 Hanford Site Services and Interface Requirements Matrix and 

performed by the Contractor as specified in B.3(c). 
 

(c) Available Award Fee is defined as the maximum amount of award fee that may be earned 

under the Contract.  Total Available Award Fee is applicable to direct funded and OHC 

UBS work scope as addressed in the Section J Attachment J-4 entitled Performance 

Evaluation and Measurement Plan. Available award fee for each fiscal year is allocated in 

accordance with B.7 Fee Structure. 

 

(d) Contract Price is defined as the sum of Estimated Direct Funded Contract Cost, Estimated 

OHC UBS Cost, and Available Award Fee (allocated each fiscal year) 
 

(e) Estimated OHC UBS Revenue is defined as the estimated funds to be received from OHCs 

for UBS. 

 

(f) Direct Funded Contract Price is defined as the Contract Price less the Estimated OHC 

UBS Revenue as specified in B.3(a) Obligation of Funds. 

 

Table B.4-1,  Contract Cost and Contract Fee 

Contract Period 
Elements of Estimated Contract Cost and Contract Fee 

Estimated Direct 

Funded Cost 

Estimated OHC 

UBS Cost 

Available Award 

Fee 

Estimated 

Contract Price 

Estimated OHC 

UBS Revenue 

Estimated Direct 

Funded Contract 

Price 
Year of Performance 

(a) (b) (c) (d) (e) (f) 

              

 Transition Period*  $6,203,827.00  $0.00  $0.00  $6,203,827.00  $0.00  $6,203,827.00  

 *Transition Period Costs are included in FY2009 costs  

 Base Period  

Fiscal Year 2009  $28,409,658.00 $5,107,928.00  $1,964,317.00  $35,481,903.00   ($5,107,928.00) $30,373,975.00 

Fiscal Year 2010  $296,952,390.00     $134,041,493.00       $20,422,025.00  $451,415,908.00          $(134,041,493.00) $317,374,415.00           

 Fiscal Year 2011  $277,738,679.00 $168,232,316.00     $26,164,766.00  $472,135,761.00        $(168,232,316.00) $303,903,445.00     

 Fiscal Year 2012  $250,004,284.00      $91,837,218.00   $21,226,918.00  $363,068,420.00    $(91,837,218.00) $271,231,202.00    

 Fiscal Year 2013  $316,332,388.00     $80,809,350.00  $21,030,647.00  $418,172,385.00     ($80,809,350.00) $337,363,035.00    
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 Fiscal Year 2014  $168,936,163.00      $46,818,195.00 $12,130,099.00  $227,884,457.00      ($46,818,195.00) $181,066,262.00      

 Total Base Period  $1,338,373,562.00                  $526,846,500.00     $102,938,772.00    $1,968,158,834.00                         $(526,846,500.00) $1,441,312,334.00      

 Option Period(s)  

 Option Period 1  

Fiscal Year 2014  $86,824,257.00   $26,955,930.00  $6,856,390.00    $120,636,577.00       ($26,955,930.00) $93,680,647.00       

 Fiscal Year 2015  $262,731,245.00    $73,919,996.00  $21,043,816.00         $357,695,057.00                   ($73,919,996.00) $283,775,061.00              

 Fiscal Year 2016     $259,028,792.00               $76,534,857.00   $21,102,775.00        $356,666,424.00               ($76,534,857.00)    $280,131,567.00             

 Fiscal Year 2017  $152,883,736.00           $48,333,654.00   $14,457,708.00   $215,675,098.00                  $(48,333,654.00) $167,341,444.00                 

 Total Option Period 1    $761,468,030.00       $225,744,437.00 $63,460,689.00         $1,050,673,156.00                          $(225,744,437.00)   $824,928,719.00                           

 Option Period 2  

Fiscal Year 2017  $73,115,558.00                $27,439,714.00  $7,230,829.00     $107,786,101.00               $(27,439,714.00)  $80,346,387.00                   

 Fiscal Year 2018  $230,551,587.00                  $74,113,929.00  $22,146,865.00 $326,812,381.00                   ($74,113,929.00) $252,698,452.00                    

 Fiscal Year 2019  $149,200,844.00                  $49,795,096.00  $14,325,123.00 $213,321,063.00                 ($49,795,096.00) $163,525,967.00                   

 Total Option Period 2  $452,867,989.00                  $151,348,739.00   $43,702,817.00   $647,919,545.00   $(151,348,739.00) $496,570,806.00                     

  

 Total Option Period(s)  $1,214,336,019.00                                $377,093,176.00   $107,163,506.00    $1,698,592,701.00         ($377,093,176.00) $1,321,499,525.00 

 

Total Contract  $2,552,709,581.00                                  $903,939,676.00       $210,102,278.00             $3,666,751,535.00                                        $(903,939,676.00) $2,762,811,859.00 

 

Table B.4-2.a defines the estimated contract price for work performed as part of Section C.2.5.3 

Portfolio Management that is ordered by task order.  Each Portfolio Management Task Order 

(PMTO) is individually priced.  The amounts defined in Table B.4-2.a do not invoke the 

provisions of Clause B.5 for fee adjustments, as fee is determined on each task order. 

 

Definitions for Table B.4-2.a are: 

 

(a) Estimated PMTO Direct Funded Contract Cost is defined as sum of the negotiated costs 

for PMTO work. 
 

(b) PMTO Fixed Fee is defined as the sum of the negotiated fixed fee amounts for all PMTO 

work. 
 

(c) PMTO Price is defined as the sum of Estimated PMTO Direct Funded Contract Cost and 

PMTO Fixed Fee, as specified in B.3(a) Obligation of Funds. 
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Table B.4-2.a, Task Order Cost and Contract Fee for Portfolio Management Task Orders (PMTO) 

Contract Period 
Elements of Estimated Contract Cost and Contract Fee 

  

 Estimated Contract Cost 
Estimated Fixed Fee 

 
Contract Price 

  (a) (b) (c)  

  Base Period     

Fiscal Year 2009 $39,763.00  $ -  $39,763.00  

Fiscal Year 2010 $ -  $ -  $ -  

Fiscal Year 2011 $375,846.68  $24,911.00  $400,757.68  

Fiscal Year 2012 $260,729.31  $933.00  $261,662.31  

Fiscal Year 2013 $447,993.05  $2,926.00  $450,919.05  

Fiscal Year 2014 $159,524.08 $9,635.90 $169,159.98 

Total Base Period $1,283,856.12 $38,405.90 $1,322,262.02 

  Option Period 1     

 Fiscal Year 2014  $110,041.92 $6,575.40 $116,617.32 

 Fiscal Year 2015  $451,156.86 $26,794.00 $477,950.86 

 Fiscal Year 2016  $76,250.01 $17,699.00 $93,949.01 

 Fiscal Year 2017   -$64,430.12 $ -  -$64,430.12 

 Total Option Period 1  $573,018.67 $51,068.40 $624,087.07 

  Option Period 2     

 Fiscal Year 2017  $142,547.00 $5,760.00  $148,307.00  

 Fiscal Year 2018  $476,512.53  $21,650.72  $498,163.25 

 Fiscal Year 2019  $ -  $ -  $ -  

 Total Option Period 2  $619,059.53  $27,410.72 $646,470.25 

        

 Total Option Periods  $1,192,078.20 $78,479.12  $1,270,557.32 

     

Total Contract  $2,475,934.32 $116,885.02 $2,592,819.34 

 

Table B.4-2.b defines the estimated contract price for work performed under the Statement of 

Work Section C.3.8 Work for Others (WFO) in accordance with DEAR 970.5217-1 and DEAR 

970.5232-6.  This table also includes the estimated contract price for additional work within the 

general scope of the contract ordered by and authorized through a Request for Service (RFS).  

Each Request for Service order for additional work within the general work scope of the contract is 

individually priced.  The amounts defined in Table B.4-2.b do not invoke the provisions of Clause 

B.5 for fee adjustments as fee is determined on each RFS or WFO. 

 

Definitions for Table B.4-2.b are: 

 

(a) Estimated RFS and WFO Direct Funded Contract Cost is defined as sum of the negotiated 

costs for RFS and WFO work. 
 

(b) RFS and WFO Fixed Fee is defined as the sum of the negotiated fixed fee amounts for all 

RFS and WFO work. 
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(c) RFS and WFO Price is defined as the sum of Estimated RFS and WFO Direct Funded 

Contract Cost and RFS and WFO Fixed Fee as specified in B.3(a) Obligation of Funds. 

 

Table B.4-2.b Request for Service and WFO 

Contract Period 
Elements of Estimated Contract Cost and Contract Fee 

  

Year of Contract 

Performance 

Estimated Contract 

Cost 
Estimated Fixed Fee Contract Price 

        

Base Period 

Fiscal Year 2009 $ - $ - $ - 

Fiscal Year 2010 $ - $ - $ - 

Fiscal Year 2011 $ - $ - $ - 

Fiscal Year 2012 $1,617,108.00  $121,188.00  $1,738,296.00  

Fiscal Year 2013 $715,505.00  $52,308.00  $767,813.00  

Fiscal Year 2014 $125,368.00  $11,345.00 $136,713.00 

Total Base Period $2,457,981.00  $184,841.00  $2,642,822.00  

  Option Period 1     

 Fiscal Year 2014  $62,684.00  $5,673.00 $68,357.00 

 Fiscal Year 2015  $217,339.00  $17,695.00 $235,034.00  

 Fiscal Year 2016  $291,223.00  $22,278.00  $313,501.00  

 Fiscal Year 2017  $0.00  $0.00  $0.00  

 Total Option Period 1  $571,246.00 $45,646.00 $616,892.00 

  Option Period 2     

 Fiscal Year 2017  $0.00  $0.00  $0.00  

 Fiscal Year 2018  $0.00  $0.00  $0.00  

 Fiscal Year 2019  $0.00  $0.00  $0.00  

 Total Option Period 2  $0.00  $0.00  $0.00  

        

 Total Option Periods  $571,246.00 $45,646.00  $616,892.00 

        

Total Contract $3,029,227.00  $230,487.00  $3,259,714.00  

 

Table B.4-3 delineates the Total Available Award Fee Distribution as fee allocations, contract 

definitization, and final fee determinations are made for each fiscal year.    
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Table B.4-3, Available Award Fee Distribution (excluding Table B.4-2.a  and Table B.4-2.b above) 

Contract Period 

 

 

 

Available Fee as 

originally 

Awarded 

Fee associated with 

contract changes 
Total Available Fee 

Available Fee 

Earned & Paid 
Fee Forfeited 

Base Period 

Fiscal Year 2009 $1,948,268.00  $16,049.00  $1,964,317.00     

Fiscal Year 2010 $20,261,987.00  $160,038.00  $20,422,025.00  $19,332,431.00  $3,053,911.00  

Fiscal Year 2011 $25,327,484.00  $837,282.00  $26,164,766.00  $23,956,349.00  $2,208,417.00  

Fiscal Year 2012 $21,275,349.00  ($48,431.00) $21,226,918.00  $19,099,251.00  $2,127,667.00  

Fiscal Year 2013 $20,261,987.00  $768,660.00  $21,030,647.00  $19,352,402.00 $1,678,245.00 

Fiscal Year 2014 $12,234,861.00 $(104,762.00)  $12,130,099.00   $10,553,429.00 $1,576,670.00 

Total Base 

Period 
$101,309,936.00  $1,628,836.00   $102,938,772.00   $92,293,862.00 $10,644,910.00 

Option Period(s) 

Option Period 1 

Fiscal Year 2014 $6,701,089.00 $155,301.00   $6,856,390.00    $5,965,197.00 $891,193.00 

Fiscal Year 2015 $20,630,771.00 $413,045.00             $21,043,816.00              $18,776,345.00 $2,267,471.00 

Fiscal Year 2016 $20,081,355.00  $1,021,420.00    $21,102,775.00      $19,249,952.00 $1,852,823.00 

Fiscal Year 2017 $13,755,623.00 $702,085.00                 $14,457,708.00    TBD TBD 

Total Option 

Period 1 
$61,168,838.00 $2,291,851.00     $63,460,689.00      TBD TBD 

Option Period 2 

Fiscal Year 2017 $6,891,996.00 $338,833.00                 $7,230,829.00    TBD TBD 

Fiscal Year 2018 $21,287,092.00 $859,773.00                  $22,146,865.00 TBD TBD 

Fiscal Year 2019 $13,745,764.00 $579,359.00                $14,325,123.00 TBD TBD 

Total Option 

Period 2 
$41,924,852.00 $1,777,965.00                $43,702,817.00 TBD TBD 

Total Option 

Period(s) 
$103,093,690.00  $4,069,816.00                   $107,163,506.00                              TBD TBD 

Total Base & 

Option Periods 
$204,403,625.00  $5,698,652.00                    $210,102,278.00                        $136,285,356.00 $15,656,397.00 

* Fee for August 24, 2009 to September 30, 2009 performance was combined with the FY 2010 Final Fee 

Determination. 

 

The following Table, Summary of Contract Estimated Costs and Fee Tables, summarizes the 

Contract Cost and Fee from Tables B.4-1, B.4-2.a, and B.4-2.b.   

 

Definitions for descriptions used in the following table are as follows: 

 

Total Estimated Direct Funded Contract Cost is defined as the sum of Estimated Direct Funded 

Contract Cost (B.4-1), Estimated PMTO Direct Funded Contract Cost (B-4.2.a), and Estimated 

RFS and WFO and Direct Funded Contract Cost (B-4.2.b). 
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(a) Total Estimated OHC UBS Cost is defined as Estimated OHC UBS Cost (B.4-1). 
 

(b) Total Estimated Contract Cost is defined as the sum of Total Estimated Direct Funded 

Contract Cost and Total Estimated OHC UBS Cost. 

 

(c) Total Available Award Fee is defined as Available Award Fee (B-4.1). 
 

(d) Total Fixed Fee is defined as the sum of PMTO Fixed Fee (B-4.2.a) and RFS and WFO 

Fixed Fee (B-4.2.b). 
 

(e) Total Contract Fee is defined as the sum of Total Available Award Fee and Total Fixed 

Fee. 

 

(f) Total Contract Price is defined as the sum of Total Estimated Contract Cost and Total 

Contract Fee. 
 

(g) Total Estimated OHC UBS Revenue is defined as Estimated OHC UBS Revenue (B.4-1). 

 

(h) Total Direct Funded Contract Price is defined as Total Contract Price less Total Estimated 

OHC UBS Revenue as specified in B.3(a) Obligation of Funds. 

 

 Summary Contract Estimated Costs and Fee Table 

Total Estimated Direct Funded 

Contract Cost 

(a) 

$2,558,214,742.32 

Total Estimated OHC UBS Cost 

(b) 
$903,939,676.00  

Total Estimated Contract Cost 

(c) = (a+b) 
$3,462,154,418.32 

  

Total Available Award Fee 

(d) 
$210,102,278.00 

Total Fixed Fee 

(e) 
$347,372.02 

Total Contract Fee 

(f) = (d+e) 
$210,449,650.02 

  

Total Contract Price 

(g) = (c+f) 
$3,672,604,068.34 

Total Estimated OHC UBS Revenue 

(h) 
($903,939,676.00) 

Total Direct Funded Contract Price 

(i) = (g-h) 
$2,768,664,392.34 
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B.5       CHANGES TO CONTRACT COST AND CONTRACT FEE 

 

(a) Funding. 

 

(1) DOE intends to obligate funding to the Contract in accordance with the Contract 

Price shown by fiscal year in Table B.4-1, Contract Cost and Contract Fee.  The 

Contractor shall not be entitled to an equitable adjustment to Available Fee if the 

funding guidance by fiscal year is within 10% of the amount shown in Table 

B.4-1. 

 

(2) Pursuant to Section C.3.1.2.3, DOE will provide annual funding guidance to the 

Contractor.  The Contractor shall then develop an Integrated Priority List (IPL) in 

accordance with the funding guidance.  The Contractor shall submit the IPL for 

DOE approval.  Within 60 days of the DOE approval of the IPL, the Contractor 

shall, unless directed otherwise by the Contracting Officer, submit proposals 

consistent with the approved IPL work scope, projected Work for Others, and 

annual forecast of services from Other Hanford Contractors (OHC) to adjust the 

Contract Price and/or Schedule in accordance with the Section I Clause entitled, 

FAR 52.243-2, Changes – Cost Reimbursement, Alternates II, III, and IV. 

 

(b) Performance Risk.   

 

(1) Changes to Total Available Fee will accurately reflect the corresponding changes 

to the Contract with respect to performance risk as determined by DEAR 

915.404-4-70, DOE structured profit and fee system and implemented by the 

profit-analysis factors defined in FAR 15.404-4, Profit.  Accordingly, changes to 

the Contract resulting in an increase or decrease to the Contractor’s performance 

risk as defined in FAR 15.404-4(d)(1), shall cause a proportionate increase or 

decrease to the Total Available Fee. 

 

(2) If performance risk changes, the Contracting Officer may initiate a change or 

consider a request for equitable adjustment to the Contract Price and/or Schedule 

in accordance with the Section I Clause entitled, FAR 52.243-2, Changes – Cost 

Reimbursement, Alternates II, III, and IV. 
 

B.6 BASIS FOR TOTAL AVAILABLE FEE 

 

The cost basis for Total Available Fee shall be the Total Contract Cost, excluding:  

 

(a) Pass-through funding provided to other contractors for Hanford Site services identified in the 

Section J Attachment entitled, Hanford Site Services and Interface Requirements Matrix;  

 

(b) Costs associated with Work-for-Others performed under the Section I Clause entitled, 
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DEAR 970.5217-1, Work-for-Others Program; 

 

(c) Costs associated with sponsorship, management, administration and/or contributions for 

Legacy Plans (set forth in the Section H Clause entitled, Employee Compensation:  Pay 

and Benefits) administered under this Contract; and 

 

(d) Costs associated with sponsorship, management, administration and/or contributions for 

any defined benefit pension plan. 
 

B.7 FEE STRUCTURE 
 

(a) The Contracting Officer reserves the unilateral discretion to allocate between 15 percent 

(%) and 25% of the Available Fee for the Base Period and Option Period(s) (if 

exercised), to each fiscal year as described in this Clause; and as adjusted in the Section 

B Clause entitled, Changes to Contract Cost and Contract Fee.  The Contractor will have 

the opportunity to earn 100% of the Available Fee, as adjusted, within a Contract period.   
 

(b) The Available Fee shown in Table B.4-1, Contract Cost and Contract Fee, can be earned 

through objective fee components and/or subjective fee components.  The performance 

measures for these components and the Available Fee for the period allocated to the fiscal 

year are provided in the Section J Attachment entitled, Performance Evaluation and 

Measurement Plan (PEMP).  The PEMP may contain annual and multi-year performance 

measures. 

 

(1) Available Fee for the period allocated to annual performance measures may only 

be earned in that fiscal year.  Allocated Available Fee for the fiscal year not 

earned in the fiscal year for an annual performance measure is unavailable and not 

payable to the Contractor.  The Contractor forfeits any rights to unearned fee.  

The Contracting Officer reserves the unilateral discretion to determine how any 

unearned fee will be utilized. 

 

(2) Available Fee for the period allocated to fiscal years for multi-year performance 

measures may be earned incrementally or upon final fee determination.  Allocated 

Available Fee not earned for a multi-year performance measure is unavailable and 

not payable to the Contractor.  The Contractor forfeits any rights to unearned fee.  

The Contracting Officer reserves the unilateral discretion to determine how any 

unearned fee will be utilized. 

 

(3) Provisional Fee is defined as Available Fee that is paid contingently during an 

annual performance period.  Provisional Fee may become earned fee upon the 

final fee determination. 

 

(4) Incremental Fee is defined as Available Fee that the Contractor may earn by 

achieving a specific, fee-bearing, performance measure event. 
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(5) Individual performance measures may require the Contractor to exceed approved 

baseline performance to earn 100% of the fee allocated to that performance 

measure.   

 

(c) The Contracting Officer will prepare and issue performance measures prior to the start of 

each fiscal year.  The Contracting Officer may provide draft performance measures for 

Contractor review and input; however, the Contracting Officer reserves the unilateral 

discretion to issue the performance measures without Contractor review. 
 

B.8 FEE DETERMINATION AND PAYMENT 

 

(a) Fee earned under this Contract will be paid in accordance with the specific criteria 

defined in the PEMP and the Clauses in Section B.  Monthly provisional payments of fee 

may be authorized by the Contracting Officer and will be made in accordance with 

paragraph (b) of this Clause.   

 

(b) For annual performance measures that do not have specific, incremental, fee-bearing 

performance measure events, the Contractor may request Contracting Officer approval to 

execute a monthly draw of Provisional Fee payments from the Special Financial 

Institution Account.  The Contractor may request a monthly Provisional Fee payment of 

up to 7.5% of fee allocated to such performance measures, subject to a maximum 

payment of 80% of fee allocated to such performance measures, and also subject to 

withholding by DOE as described in paragraphs (e) and (f) of this Clause. 

 

(c) The Contractor shall request Contracting Officer acceptance of a specific, incremental, 

fee-bearing performance measure event.  Following Contracting Officer acceptance of a 

specific, incremental, fee-bearing performance measure event, the Contractor may 

request Contracting Officer approval to execute a draw of Incremental Fee from the 

Special Financial Institution Account, subject to withholding by the Contracting Officer 

as described in paragraphs (e) and (f) of this Clause and the Section B Clause entitled, 

Fee Reductions.   

 
(d) At the end of each year of Contract performance, the Fee Determining Official will make a final 

Fee Determination using the PEMP described in the Section B Clause entitled, Fee Structure.  In 

the event that fee overpayment results from the Provisional Fee payments provided for in this 

Clause, the Contractor shall reimburse the unearned fee overpayment within 30 days of 

notification, to the Contracting Officer payable with interest in accordance with the Section I 

Clause entitled, FAR 52.232-17, Interest. 

 

(e) Withholding of Incremental and Provisional Fee Payments for adverse Contract Performance. 

 

(1) Withholding of Incremental and Provisional Fee Payments.  If the Contractor 

demonstrates adverse performance, the Contracting Officer reserves the unilateral 

discretion to withhold Incremental and Provisional Fee Payments.  Withheld Fee 

Payments are not subject to interest for the amount(s) of the withheld fee payment(s) 

under 5 CFR 1315, Prompt Payment. 
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(2) Release of Withheld Incremental and Provisional Fee Payments.  The Contracting 

Officer may release withheld Incremental and Provisional Fee Payments and resume 

making Incremental and Provisional Fee Payments when the Contractor demonstrates 

sustained recovery in performance. 
 

(f) Withholding of Incremental and Provisional Fee Payments for bankruptcy or other issues with 

guarantor company(ies).4 

 

(1) Withholding of Incremental and Provisional Fee.  In order to assure the Contractor’s 

ability to repay any Incremental and Provisional Fee Payments that are determined to be 

in excess of the total fee earned, the Contracting Officer reserves the unilateral discretion 

to discontinue Incremental and Provisional Fee payments, in the event that a guarantor 

company files bankruptcy, is acquired by other owners, or impacted by other events that 

arise with the Contractor’s guarantor company(ies) that can jeopardize DOE’s ability to 

recover excess Incremental Payment and Provisional Fee Payments.  Withheld Fee 

Payments are not subject to interest for the amount(s) of the withheld fee payment(s) 

under 5 CFR 1315, Prompt Payment. 

 

(2) Release of Withheld Incremental and Provisional Fee Payments.  Following receipt of 

evidence that bankruptcy or other issues do not affect the ability of the Contractor to 

continue to perform the obligations under the Contract, the Contracting Officer may 

release all Incremental and Provisional Fee Payments and resume making Incremental 

and Provisional Fee Payments. 

 

B.9 FEE REDUCTIONS 

 

(a) All earned fee in each year of Contract performance is subject to reductions imposed by 

the terms and conditions of this Contract, including, but not limited to:   

 

(1) Section B Clause entitled, Fee Determination and Payment; 

 

(2) Section B Clause entitled, Small Business Subcontracting Fee Reduction; 

 

(3) Section B Clause entitled, DEAR 970.5215-3, Conditional Payment of Fee, Profit, 

and Other Incentives – Facility Management Contracts (Alternate II) 

[DEVIATION];  

 

(4) Section B Clause entitled, Conditional Payment of Fee (CPOF) DOE Richland 

Operations Office Site-Specific Performance Criteria/Requirements; 

 

(5) Section E Clause entitled, FAR 52.246-3, Inspection of Supplies – Cost Reimbursement; 

 

(6) Section E Clause entitled, FAR 52.246-5, Inspection of Services – Cost Reimbursement; 

 

(7) Section H Clause entitled, Key Personnel;  

 

(8) Section H Clause entitled, Safety and Security Key Personnel; 
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(9) Section I Clause entitled, FAR 52.203-10, Price or Fee Adjustment for Illegal or 

Improper Activity; 

______________________ 
 

4 Guarantor Company(ies) is defined as the company(ies) executing the performance guarantee (s) in Section H 

Clause entitled, Performance Guarantee Agreement. 

 

(10) Section I Clause entitled, FAR 52.215-11, Price Reduction for Defective Cost or 

Pricing Data – Modifications; 

 

(11) Section I Clause entitled, FAR 52.215-13, Subcontractor Cost or Pricing Data – 

Modifications; 

 

(12) Section I Clause entitled, FAR 52.243-2, Changes – Cost Reimbursement.  

 

(b) The maximum fee reduction in any one (1) year of Contract performance is the allocated 

Available Fee, as defined in the Section J Attachment entitled, Performance Evaluation 

and Measurement Plan, that can be earned in the year the event occurred.  

 
B.10 SMALL BUSINESS SUBCONTRACTING FEE REDUCTION 

 

(a) For the purpose of implementing this Clause, the percentage goals established in the 

Section J Attachment entitled, Small Business Subcontracting Plan, will remain in effect 

for the duration of the Contract, except as modified in accordance with the Section B 

Clause entitled, Changes to Contract Cost and Contract Fee.  The Contractor shall 

submit annual updates to the narrative elements of the Small Business Subcontracting 

Plan by December 31 of each year. 

 

(b) The Contractor’s performance in meeting small business performance percentage goals in 

accordance with the Section H Clause entitled, Self-Performed Work, providing 

meaningful involvement for small businesses, and entering into the required Mentor-

Protégé Agreement(s) will be evaluated after the:   

 

(1) Three year period concluding at the end of the 3rd year of Contract performance;  

 

(2) Two year period concluding at the end of the 5th year of Contract performance; 

and, if the Option Period(s) is exercised;  

 

(3) If Option Period 1 is exercised -- -two year period concluding at the end of the 7th 

year of Contract performance; and 

 

(4) At the end of the Contract period of performance.  

 

(c) The Contracting Officer will consider the Contractor’s performance in meeting small 

business percentage goals and entering into the required Mentor-Protégé Agreement(s) 

when making a decision on the Option Period(s) authorization. 
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(d) If the Contractor has not met any or all of the subcontracting goals, has failed to provide 

meaningful involvement for small business, and/or has failed to enter into the required 

Mentor-Protégé Agreement(s) during the above specified periods, the Contracting Officer 

may reduce the earned fee by an amount up to 10% of total earned fee in each period of 

the four (4) multi-year periods described above. 

 

(e) At Contract completion, the total amount of fee reduction for failure to meet its 

subcontracting goals shall be offset by any amount of liquidated damages assessed in 

accordance with the Section I Clause entitled, FAR 52.219-16, Liquidated Damages – 

Subcontracting Plan.  The fee reduction amount will be a unilateral determination by the 

Contracting Officer and a permanent reduction in the earned fee under this Contract.   

 

(f) Any reduction for failure to meet the requirements of the Section H Clause entitled, 

Mentor-Protégé Program shall be in addition to any liquidated damages assessed in 

accordance with the Section I Clause entitled, FAR 52.219-16, Liquidated Damages – 

Subcontracting Plan.  The fee reduction amount will be a unilateral determination by the 

Contracting Officer and a permanent reduction in the earned fee under this Contract. 

 
B.11 ALLOWABILITY OF SUBCONTRACTOR FEE 

 

(a) If the Contractor is part of a teaming arrangement as described in FAR Subpart 9.6, 

Contractor Team Arrangements, the team shall share in the Total Available Fee as shown 

in Table B.4-1.  Separate additional subcontractor fee is not an allowable cost under this 

Contract for individual team members, or for a subcontractor, supplier, or lower-tier 

subcontractor that is a wholly-owned, majority-owned, or affiliate of any team member. 

 

(b) The subcontractor fee restriction in paragraph (a) does not apply to members of the 

Contractor’s team that are:  (1) small business(es); (2) Protégé firms as part of an 

approved Mentor-Protégé relationship under the Section H Clause entitled, Mentor-

Protégé Program; (3) subcontractors under a competitively awarded firm-fixed price or 

firm-fixed unit price subcontract; or (4) commercial items as defined in FAR Subpart 2.1, 

Definitions of Words and Terms. 

 

 
B.12 DEAR 970.5215-3, CONDITIONAL PAYMENT OF FEE, PROFIT, AND OTHER 

INCENTIVES – FACILITY MANAGEMENT CONTRACTS (ALTERNATE II) 

(JAN 2004) [DEVIATION] 

 

(a) General. 

 

(1) The payment of earned fee, fixed fee, profit, or share of cost savings under this 

Contract is dependent upon: 
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(i) The Contractor's or Contractor employees' compliance with the terms and 

conditions of this Contract relating to environment, safety, health and 

quality (ESH&Q), which includes worker safety and health, including 

performance under an approved Integrated Safety Management System 

(ISMS); and 
 

(ii) The Contractor's or contractor employees' compliance with the terms and 

conditions of this Contract relating to the safeguarding of Restricted Data 

and other classified information. 
 

(2) The ESH&Q performance requirements of this Contract are set forth in its 

ESH&Q terms and conditions, including the DOE-approved Contractor ISMS or 

similar document.  Financial incentives for timely mission accomplishment or 

cost effectiveness shall never compromise or impede full and effective 

implementation of the ISMS and full ESH&Q compliance. 
 

(3) The performance requirements of this Contract relating to the safeguarding of 

Restricted Data and other classified information are set forth in the Section I 

Clause entitled, FAR 52.239-1, Privacy or Security Safeguards (AUG 1996), and 

DEAR 970.5204-2, Laws, Regulations, and DOE Directives, as well as in other 

terms and conditions. 
 

(4) If the Contractor does not meet the performance requirements of this Contract 

relating to ESH&Q or to the safeguarding of Restricted Data and other classified 

information during any performance evaluation period established under the 

Contract, otherwise earned fee, fixed fee, profit or share of cost savings may be 

unilaterally reduced by DOE.  
 

(b) Reduction Amount. 
 

(1) The amount of earned fee, fixed fee, profit, or share of cost savings that may be 

unilaterally reduced will be determined by the severity of the performance failure 

pursuant to the degrees specified in paragraphs (c) and (d) of this Clause.  
 

(2) If a reduction of earned fee, fixed fee, profit, or share of cost savings is warranted, 

unless mitigating factors apply, such reduction shall not be less than 26% nor 

greater than 100% of the amount of earned fee, fixed fee, profit, or the 

Contractor's share of cost savings for a first degree performance failure, not less 

than 11% nor greater than 25% for a second degree performance failure, and up to 

10% for a third degree performance failure. 
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(3) In determining the amount of the reduction and the applicability of mitigating 

factors, DOE will consider the Contractor's overall performance in meeting the 

ESH&Q or security requirements of the Contract.  Such consideration will include 

performance against any site specific performance criteria/requirements that 

provide additional definition, guidance for the amount of reduction, or guidance 

for the applicability of mitigating factors.  In all cases, DOE will consider 

mitigating factors that may warrant a reduction below the applicable range (see 48 

CFR 970.1504-1-2).  The mitigating factors include, but are not limited to, the 

following ((v), (vi), (vii) and (viii) apply to ESH&Q only). 
 

(i) Degree of control the Contractor had over the event or incident. 
 

(ii) Efforts the Contractor had made to anticipate and mitigate the possibility 

of the event in advance. 
 

(iii) Contractor self-identification and response to the event to mitigate impacts 

and recurrence. 
 

(iv) General status (trend and absolute performance) of: ESH&Q and 

compliance in related areas; or of safeguarding Restricted Data and other 

classified information and compliance in related areas. 
 

(v) Contractor demonstration to the Contracting Officer’s satisfaction that the 

principles of industrial ESH&Q standards are routinely practiced (e.g., 

Voluntary Protection Program, ISO [International Organization for 

Standardization] 14000, Environmental Management System Standards). 
 

(vi) Event caused by "Good Samaritan" act by the Contractor (e.g., off-site 

emergency response). 
 

(vii) Contractor demonstration that a performance measurement system is 

routinely used to improve and maintain ESH&Q performance (including 

effective resource allocation) and to support DOE corporate decision-

making (e.g., policy, ESH&Q programs). 
 

(viii) Contractor demonstration that an Operating Experience and Feedback 

Program is functioning that demonstrably affects continuous improvement 

in ESH&Q by use of lessons-learned and best practices inter- and intra-

DOE sites. 
 

(4) (i) The amount of fee, fixed fee, profit, or share of cost savings that is 

otherwise earned by a Contractor during an evaluation period may be 

reduced in accordance with this Clause if it is determined that a 

performance failure warranting a reduction under this Clause occurs 

within the evaluation period.  
 

(ii) The amount of reduction under this Clause, in combination with any 

reduction made under any other clause in the Contract, shall not exceed 
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the amount of fee, fixed fee, profit, or the Contractor's share of cost 

savings that is otherwise earned during the evaluation period. 
 

(iii) For the purposes of this clause, earned fee, fixed fee, profit, or share of 

cost savings for the evaluation period shall mean the amount determined 

by DOE or fee determination official as otherwise payable based on the 

Contractor's performance during the evaluation period.  Where the 

Contract provides for financial incentives that extend beyond a single 

evaluation period, this amount shall also include: any provisional amounts 

determined otherwise payable in the evaluation period; and, if provisional 

payments are not provided for, the allocable amount of any incentive 

determined otherwise payable at the conclusion of a subsequent evaluation 

period.  The allocable amount shall be the total amount of the earned 

incentive divided by the number of evaluation periods over which it was 

earned. 

 

(iv) The Government will effect the reduction as soon as practicable after the 

end of the evaluation period in which the performance failure occurs.  If 

the Government is not aware of the failure, it will effect the reduction as 

soon as practical after becoming aware.  For any portion of the reduction 

requiring an allocation the Government will effect the reduction at the end 

of the evaluation period in which it determines the total amount earned 

under the incentive.  If at any time a reduction causes the sum of the 

payments the Contractor has received for fee, fixed fee, profit, or share of 

cost savings to exceed the sum of fee, fixed fee, profit, or share of cost 

savings the Contractor has earned (provisionally or otherwise), the 

Contractor shall immediately return the excess to the Government.  (What 

the Contractor "has earned" reflects any reduction made under this or any 

other Clause of the Contract.) 

 

(v) At the end of the Contract: 
 

(A) The Government will pay the Contractor the amount by which the sum of 

fee, fixed fee, profit, or share of cost savings the Contractor has earned 

exceeds the sum of the payments the Contractor has received; or  
 

(B) The Contractor shall return to the Government the amount by which the 

sum of the payments the Contractor has received exceeds the sum of fee, 

fixed fee, profit, or share of cost savings the Contractor has earned.  (What 

the Contractor "has earned'' reflects any reduction made under this or any 

other Clause of the Contract.) 
 

(c) Environment, Safety, Health and Quality (ESH&Q).  Performance failures occur if the 

Contractor does not comply with the Contract ESH&Q terms and conditions, including 

the DOE-approved Contractor ISMS.  The degrees of performance failure under which 

reductions of earned or fixed fee, profit, or share of cost savings will be determined are:  
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(1) First Degree:  Performance failures that are most adverse to ESH&Q.  Failure to 

develop and obtain required DOE approval of an ISMS is considered first degree.  

The Government will perform necessary review of the ISMS in a timely manner 

and will not unreasonably withhold approval of the Contractor's ISMS.  The 

following performance failures or performance failures of similar import will be 

considered first degree.  
 

(i) Type A accident (defined in DOE Order 225.1A, Accident Investigations); 

and 
 

(ii) Two (2) Second Degree performance failures during an evaluation period. 
 

(2) Second Degree:  Performance failures that are significantly adverse to ESH&Q.  

They include failures to comply with an approved ISMS that result in an actual 

injury, exposure, or exceedence that occurred or nearly occurred but had minor 

practical long-term health consequences.  They also include breakdowns of the 

Safety Management System.  The following performance failures or performance 

failures of similar import will be considered second degree: 

 

(i) Type B accident (defined in DOE Order 225.1A). 

 

(ii) Non-compliance with an approved ISMS that results in a near miss of a 

Type A or B accident.  A near miss is a situation in which an inappropriate 

action occurs, or a necessary action is omitted, but does not result in an 

adverse effect. 

 

(iii) Failure to mitigate or notify DOE of an imminent danger situation after 

discovery, where such notification is a requirement of the Contract. 

 

(3) Third Degree: Performance failures that reflect a lack of focus on improving 

ESH&Q.  They include failures to comply with an approved ISMS that result in 

potential breakdown of the System.  The following performance failures or 

performance failures of similar import will be considered third degree: 

 

(i) Failure to implement effective corrective actions to address 

deficiencies/non-compliances documented through: external (e.g., Federal) 

oversight and/or reported per DOE Manual 232.1-2 (Supp Rev 8), 

Occurrence Reporting and Processing of Operations Information 

requirements; or internal oversight of 10 CFR 830, 10 CFR 835, 10 CFR 

850, and 10 CFR 851 requirements. 

 

(ii) Multiple similar non-compliances identified by external (e.g., Federal) 

oversight that in aggregate indicate a significant programmatic 

breakdown. 
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(iii) Non-compliances that either have, or may have, significant negative 

impacts to the worker, the public, or the environment or that indicate a 

significant programmatic breakdown. 

 

(iv) Failure to notify DOE upon discovery of events or conditions where 

notification is required by the terms and conditions of the Contract. 

 

(d) Safeguarding Restricted Data and Other Classified Information.  Performance failures 

occur if the Contractor does not comply with the terms and conditions of this Contract 

relating to the safeguarding of Restricted Data and other classified information.  The 

degrees of performance failure under which reductions of fee, profit, or share of cost 

savings will be determined are as follows: 

 

(1) First Degree:  Performance failures that have been determined, in accordance with 

applicable law, DOE regulation, or directive, to have resulted in, or that can 

reasonably be expected to result in, exceptionally grave damage to the national 

security.  The following are examples of performance failures or performance 

failures of similar import that will be considered first degree: 

 

(i) Non-compliance with applicable laws, regulations, and DOE directives 

actually resulting in, or creating a risk of, loss, compromise, or 

unauthorized disclosure of Top Secret Restricted Data or other 

information classified as Top Secret, or any classification level of 

information in a Special Access Program (SAP), information identified as 

sensitive compartmented information (SCI), or high risk nuclear weapons-

related data.  

 

(ii) Contractor actions that result in a breakdown of the safeguards and 

security management system that can reasonably be expected to result in 

the loss, compromise, or unauthorized disclosure of Top Secret Restricted 

Data, or other information classified as Top Secret, any classification level 

of information in a SAP, information identified as SCI, or high risk 

nuclear weapons-related data. 

 

(iii) Failure to promptly report the loss, compromise, or unauthorized 

disclosure of Top Secret Restricted Data, or other information classified as 

Top Secret, any classification level of information in a SAP, information 

identified as SCI, or high risk nuclear weapons-related data. 

 

(iv) Failure to timely implement corrective actions stemming from the loss, 

compromise, or unauthorized disclosure of Top Secret Restricted Data or 

other information classified as Top Secret, any classification level of 

information in a SAP, information identified as SCI, or high risk nuclear 

weapons-related data. 
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(2) Second Degree:  Performance failures that have been determined, in accordance 

with applicable law, DOE regulation, or directive, to have actually resulted in, or 

that can reasonably be expected to result in, serious damage to the national 

security.  The following are examples of performance failures or performance 

failures of similar import that will be considered second degree:  

 

(i) Non-compliance with applicable laws, regulations, and DOE directives 

actually resulting in, or creating risk of, loss, compromise, or unauthorized 

disclosure of Secret Restricted Data or other information classified as 

Secret.  

 

(ii) Contractor actions that result in a breakdown of the safeguards and 

security management system that can reasonably be expected to result in 

the loss, compromise, or unauthorized disclosure of Secret Restricted 

Data, or other information classified as Secret.   

 

(iii) Failure to promptly report the loss, compromise, or unauthorized 

disclosure of Restricted Data or other classified information regardless of 

classification (except for information covered by paragraph (d)(1)(iii) of 

this Clause).  

 

(iv) Failure to timely implement corrective actions stemming from the loss, 

compromise, or unauthorized disclosure of Secret Restricted Data or other 

classified information classified as Secret. 

 

(3) Third Degree:  Performance failures that have been determined, in accordance 

with applicable law, regulation, or DOE directive, to have actually resulted in, or 

that can reasonably be expected to result in, undue risk to the common defense 

and security.  In addition, this category includes performance failures that result 

from a lack of Contractor management and/or employee attention to the proper 

safeguarding of Restricted Data and other classified information.  These 

performance failures may be indicators of future, more severe performance 

failures and/or conditions, and if identified and corrected early would prevent 

serious incidents.  The following are examples of performance failures or 

performance failures of similar import that will be considered third degree: 

 

(i) Non-compliance with applicable laws, regulations, and DOE directives 

actually resulting in, or creating risk of, loss, compromise, or unauthorized 

disclosure of Restricted Data or other information classified as 

Confidential. 

 

(ii) Failure to promptly report alleged or suspected violations of laws, 

regulations, or directives pertaining to the safeguarding of Restricted Data 

or other classified information. 
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(iv) Failure to identify or timely execute corrective actions to mitigate or 

eliminate identified vulnerabilities and reduce residual risk relating to the 

protection of Restricted Data or other classified information in accordance 

with the Contractor's Safeguards and Security Plan or other security plan, 

as applicable. 

 

(iv) Contractor actions that result in performance failures which unto 

themselves pose minor risk, but when viewed in the aggregate indicate 

degradation in the integrity of the Contractor's safeguards and security 

management system relating to the protection of Restricted Data and other 

classified information. 
 

(e) Minimum requirements for specified level of performance. 
 

(1) At a minimum the Contractor must perform the following: 
 

(i) The requirements with specific incentives which do not require the achievement 

of cost efficiencies in order to be performed at the level of performance set forth 

in Section C, Statement of Work, work authorization directive(s), or similar 

document unless an otherwise minimum level of performance has been 

established in the specific incentive;  
 

(ii) All of the performance requirements directly related to requirements specifically 

incentivized which do not require the achievement of cost efficiencies in order to 

be performed at a level of performance such that the overall performance of these 

related requirements is at an acceptable level; and 
 

(iii) All other requirements at a level of performance such that the total performance 

of the Contract is not jeopardized. 
 

(2) The evaluation of the Contractor's achievement of the level of performance shall 

be unilaterally determined by the Government.  To the extent that the Contractor 

fails to achieve the minimum performance levels specified in Section C, 

Statement of Work, work authorization directive(s), or similar document, during 

the performance evaluation period, the DOE Operations/Field Office Manager, or 

designee, may reduce any otherwise earned fee, fixed fee, profit, or shared net 

savings for the performance evaluation period.  Such reduction shall not result in 

the total of earned fee, fixed fee, profit, or shared net savings being less than 25% 

of the total available fee amount.  Such 25% shall include base fee, if any. 
 

(f) Minimum requirements for cost performance. 
 

(1) Requirements incentivized by other than cost incentives must be performed within 

their specified cost constraint and must not adversely impact the costs of 

performing unrelated activities. 
 

(2) The performance of requirements with a specific cost incentive must not 

adversely impact the costs of performing unrelated requirements. 
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(3) The Contractor's performance within the stipulated cost performance levels for 

the performance evaluation period shall be determined by the Government.  To 

the extent the Contractor fails to achieve the stipulated cost performance levels, 

the DOE Operations/Field Office Manager, or designee, may reduce in whole or 

in part any otherwise earned fee, fixed fee, profit, or shared net savings for the 

performance evaluation period.  Such reduction shall not result in the total of 

earned fee, fixed fee, profit or shared net savings being less than 25% of the total 

available fee amount.  Such 25% shall include base fee, if any. 
 

 
B.13 CONDITIONAL PAYMENT OF FEE (CPOF) DOE RICHLAND OPERATIONS OFFICE 

SITE-SPECIFIC PERFORMANCE CRITERIA/REQUIREMENTS 

 

This Clause supplements Section B Clause entitled, DEAR 970.5215-3, Conditional Payment of 

Fee, Profit, and Other Incentives – Facility Management Contracts (Alternate II) [Deviation] by 

establishing Site-specific Environment, Safety, Health, and Quality (ESH&Q), and security 

performance criteria/requirements.  Performance failures relating to the performance criteria set 

forth in this Clause will be processed in accordance with DEAR 970.5215-3.  Site-specific 

performance criteria/requirements for ESH&Q, and Safeguards and Security are as follows:  

 

(a) Environment, Safety, Health, and Quality 

 

(1) First Degree:  Performance failures relating to the criteria set forth in this Clause 

will be processed in accordance with DEAR 970.5215-3, Alternate II [Deviation]. 

 

(2) Second Degree:  Performance failures relating to the criteria set forth in this Clause 

will be processed in accordance with DEAR 970.5215-3, Alternate II [Deviation]. 

 

(3) Third Degree:  Performance failures that reflect a lack of focus on ESH&Q or 

failures to comply with an approved ISMS that may result in a negative impact to 

the public, worker or environment.  The following performance failures, or events 

of similar import, are examples of performance failures that are considered third 

degree: 

 

(i) Multiple similar non-compliances identified by external oversight (e.g., 

Federal) that in the aggregate indicate a significant programmatic 

breakdown. 

 

(ii) Non-compliances or adverse performance trends that either have or may 

have negative impact to the public, worker, or environment or that indicate 

a programmatic breakdown. 

 

(iii) Failure to notify the Contracting Officer upon discovery of events or 

conditions where notification is required by the terms and conditions of 

the Contract. 

 

(iv) Failure to report required data accurately and in a timely manner. 
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(v) Failure to implement continuous improvement in ESH&Q performance 

through effective utilization of ISMS processes, including timely submittal 

of meaningful performance objectives, measurements and commitments. 

 

(b) Safeguards and Security 

 

(1) First Degree:  Performance failures that have been determined, in accordance with 

applicable law, regulation, or DOE directive, to have resulted in, or that can 

reasonably be expected to result in, exceptionally grave damage to the national 

security.  The following are examples of performance failures or performance 

failures of similar import that will be considered first degree: 

 

(i) Theft, loss or diversion of category I or II special nuclear material (SNM); 

adversarial attacks or acts of sabotage that result in significant 

consequences  the safety or security of personnel, facilities, or the public 

due to a failure or inadequacy of performance by the Contractor. 

 

(ii) Receipt of an overall rating of Unsatisfactory on any DOE Safeguards and 

Security survey, audit, and/or inspection. 

 

(iii) Failure to implement corrective action(s) in response to any first degree 

performance failure. 

 

(2) Second Degree:  Performance failures that have been determined, in accordance 

with applicable law, regulation, or DOE directive, to have actually resulted in, or 

that can reasonably be expected to result in, serious damage to the national 

security.  The following are examples of performance failures or performance 

failures of similar import that will be considered second degree: 

 

(i) Theft, loss or diversion of Category III SNM that is due to a failure or 

inadequacy of performance by the Contractor. 

 

(ii) Inventory differences of Category I/II/III SNM beyond alarm limits where 

there is no evidence that the difference is created by loss, theft, or 

diversion. 

 

(iii) Any amount of SNM found in a dangerous/hazardous or unapproved 

storage environment, or unapproved mode of transportation/transfer. 

 

(iv) Failure to implement corrective action(s) in response occurrence of any 

second degree performance failure. 

 



Mission Support Contract  Section B 

Contract No. DE-AC06-09RL14728  Modification 669 

 

B-23 

(3) Third Degree:  Performance failures that have been determined, in accordance 

with applicable law, regulation, or DOE directive, to have actually resulted in, or 

that can reasonably be expected to result in, undue risk to the common defense 

and security, and/or jeopardizes protection of the facility or Site security interests.  

The following are examples of performance failures or performance failures of 

similar import that will be considered third degree: 

 

(i) Loss, theft, diversion, or unauthorized disclosure of information classified 

as Confidential. 

 

(ii) Negligent weapons and firearms-related incidents involving protective 

force operations/personnel (e.g., unauthorized weapons discharge, 

personal wounding). 

 

(iii) Evidence that SNM data has been manipulated or falsified. 

 

(iv) Inventory differences of Category IV SNM beyond alarm limits where 

there is no evidence that the difference is created by loss, theft, or 

diversion. 

 

(v) Loss, theft, or diversion of Category IV quantities of SNM that is due to a 

failure or inadequacy of performance by the contractor. 

 

(vi) Five (5) or more incidents that involve a potential compromise of 

classified information and/or unsecured classified repository, in any three 

(3) month period, of any type. 

 

(vii) Receipt of any topical area rating of Unsatisfactory on any DOE 

Safeguards and Security survey, audit, and/or inspection. 

 

(viii) Failure to implement corrective action(s) in response to any third degree 

performance failure. 

 

(ix) Non-compliant or adverse cyber security performance that indicates 

serious cyber security program degradation (e.g., negative mission impacts 

or compromise of sensitive information [Sensitive Unclassified 

Information, Personally Identifiable Information, Unclassified Controlled 

Nuclear Information], etc.). 
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2018 5 79 422101 RL14728 911 2009 1721310 YN1901000 25400 420193 0 425082 RL90.RL14728.OR20.RL9MSA01.3164749 5,778.89$             -$                         -$                  -$                         5,778.89$               

2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421667 1,280.93$             -$                         -$                  -$                         1,280.93$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425400 140,282.62$        -$                         -$                  -$                         140,282.62$          

2018 5 79 422101 RL14728 1250 2017 1111554 EY520130A 25400 421560 1524 0 25,931.41$          -$                         -$                  -$                         25,931.41$            

2018 5 79 422101 RL14728 1050 2017 4300011 PR1050000 25400 302131 0 0 269,198.60$        -$                         -$                  -$                         269,198.60$          

2018 5 79 422101 RL14728 1250 2017 1111528 EY8748141 25400 302131 1764 0 8,948.54$             -$                         -$                  -$                         8,948.54$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425460 169,847.24$        -$                         -$                  -$                         169,847.24$          

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421760 812.17$                -$                         -$                  -$                         812.17$                  

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425445 22,819.00$          -$                         -$                  -$                         22,819.00$            

2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421656 665.00$                -$                         -$                  -$                         665.00$                  

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421744 601.39$                -$                         -$                  -$                         601.39$                  

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 421401 4626 0 7,862,818.08$     -$                         -$                  -$                         7,862,818.08$       

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425418 2,779.09$             (2,779.09)$             -$                  (2,779.09)$             -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425419 1,247.40$             (1,247.40)$             -$                  (1,247.40)$             -$                         

2018 5 79 422101 RL14728 922 2012 1721310 YN1901000 25400 0 0 425161 16,022.48$          -$                         -$                  -$                         16,022.48$            

2018 5 79 422101 RL14728 1055 2015 1720307 400403501 25400 0 0 421708 506.65$                -$                         -$                  -$                         506.65$                  

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421755 208.07$                -$                         -$                  -$                         208.07$                  

2018 5 79 422101 RL14728 1759 2016 6000147 453460034 25400 0 0 421671 1,976.00$             -$                         -$                  -$                         1,976.00$               

2018 5 79 422101 RL14728 911 2016 1721310 YN1901000 25400 0 0 425362 661.87$                -$                         -$                  -$                         661.87$                  

2018 5 79 422101 RL14728 1759 2017 6000147 453460034 25400 0 0 421675 9,770.39$             -$                         -$                  -$                         9,770.39$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425462 97,472.07$          -$                         -$                  -$                         97,472.07$            

2018 5 79 422101 RL14728 1296 2013 1110460 EW1001204 25461 421501 1539 0 757.32$                -$                         -$                  -$                         757.32$                  

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25499 421565 4626 0 66,946.91$          -$                         -$                  -$                         66,946.91$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425433 959.04$                (959.04)$                 -$                  (959.04)$                 -$                         

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421670 81,306.80$          -$                         -$                  -$                         81,306.80$            

2018 5 79 422101 RL14728 911 2016 1721310 YN1901000 25499 0 0 425243 21,623.00$          -$                         -$                  -$                         21,623.00$            

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421732 2,448.41$             -$                         -$                  -$                         2,448.41$               

2018 5 79 422101 RL14728 1250 2016 1110909 EY7144141 25422 421544 1481 0 4,025.20$             -$                         -$                  -$                         4,025.20$               

2018 5 79 422101 RL14728 1250 2017 1111151 FS5042040 25400 0 1523 0 62,111.86$          -$                         -$                  -$                         62,111.86$            

2018 5 79 422101 RL14728 1250 2017 1111153 FS5042060 25400 0 1523 0 79,411.29$          -$                         -$                  -$                         79,411.29$            

2018 5 79 422101 RL14728 1759 2014 1720578 600306000 25400 0 0 421669 849.71$                -$                         -$                  -$                         849.71$                  

2018 5 79 422101 RL14728 911 2016 1721310 YN1901000 25400 0 0 421725 1,869.41$             -$                         -$                  -$                         1,869.41$               

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421543 1481 0 3,787.94$             -$                         -$                  -$                         3,787.94$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425402 2,839.71$             (2,839.71)$             -$                  (2,839.71)$             -$                         

2018 5 79 422101 RL14728 1250 2017 1111152 FS5042050 25400 0 1523 0 231,120.83$        -$                         -$                  -$                         231,120.83$          

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425291 1,174.00$             -$                         -$                  -$                         1,174.00$               

2018 5 79 422101 RL14728 1050 2017 3184701 HQ1001000 25400 0 0 0 30,769.57$          -$                         -$                  -$                         30,769.57$            

2018 5 79 422101 RL14728 1055 2017 6000011 453440071 25400 0 0 421776 35,502.05$          (35,502.05)$           -$                  (35,502.05)$           -$                         

2018 5 79 422101 RL14728 1250 2017 1110864 EY551730B 25400 302131 897 0 3,792.00$             -$                         -$                  -$                         3,792.00$               

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421764 290.29$                -$                         -$                  -$                         290.29$                  

2018 5 79 422101 RL14728 1297 2012 1110460 EW1001204 25400 0 1539 0 626.03$                -$                         -$                  -$                         626.03$                  

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421475 1481 0 40,343.16$          -$                         -$                  -$                         40,343.16$            

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425370 1,925.75$             (1,925.75)$             -$                  (1,925.75)$             -$                         

2018 5 79 422101 RL14728 1759 2015 1720575 600303000 25400 0 0 421671 2,319.29$             -$                         -$                  -$                         2,319.29$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425407 4,073.19$             -$                         -$                  -$                         4,073.19$               

2018 5 79 422101 RL14728 1250 2017 1111148 FS5042010 25400 421401 1523 0 309,387.13$        (309,387.13)$         -$                  (309,387.13)$         -$                         

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425395 1,525.57$             (1,525.57)$             -$                  (1,525.57)$             -$                         

2018 5 79 422101 RL14728 1759 2018 6000147 453460034 25400 0 0 421608 RLAGRENWFire & ambulance support-MSA -$                      531,147.20$          -$                  531,147.20$          531,147.20$          

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421545 1481 0 -$                      4,000.00$               -$                  4,000.00$               4,000.00$               

2018 5 79 422101 RL14728 1268 2018 1111556 EY5202400 25400 421481 4008 0 -$                      2,495,240.00$       -$                  2,495,240.00$       2,495,240.00$       

2018 5 79 422101 RL14728 1050 2018 3184701 HQ1001000 25400 0 0 0 -$                      129,000.00$          70,000.00$      199,000.00$          199,000.00$          

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425479 -$                      16,030.89$            -$                  16,030.89$            16,030.89$            

2018 5 79 422101 RL14728 1250 2018 1111151 FS5042040 25400 0 1523 0 -$                      336,949.30$          -$                  336,949.30$          336,949.30$          

2018 5 79 422101 RL14728 1050 2018 1715214 LM0102304 25400 0 0 0 -$                      2,500,000.00$       -$                  2,500,000.00$       2,500,000.00$       

2018 5 79 422101 RL14728 1250 2018 1111668 EY5201020 25400 421455 4626 0 -$                      538,000.00$          -$                  538,000.00$          538,000.00$          

2018 5 79 422101 RL14728 1285 2018 1110477 EW1099342 25461 421501 1539 0 -$                      20,000.00$            50,000.00$      70,000.00$            70,000.00$            

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425162 -$                      7,500.00$               -$                  7,500.00$               7,500.00$               

2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25400 0 0 425171 1,000.00$             -$                         -$                  -$                         1,000.00$               

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421764 87.25$                  -$                         -$                  -$                         87.25$                    

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427205 4008 0 5,175.62$             -$                         -$                  -$                         5,175.62$               

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421751 812.17$                -$                         -$                  -$                         812.17$                  

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25499 0 0 425180 45,000.00$          (45,000.00)$           -$                  (45,000.00)$           -$                         
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2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421734 230.40$                -$                         -$                  -$                         230.40$                  

2018 5 79 422101 RL14728 1759 2016 6000128 453440411 25400 0 0 421735 2,407.68$             (2,407.68)$             -$                  (2,407.68)$             -$                         

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425182 25,000.00$          (25,000.00)$           -$                  (25,000.00)$           -$                         

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421740 577.86$                (577.86)$                 -$                  (577.86)$                 -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425444 3,399.53$             (3,399.53)$             -$                  (3,399.53)$             -$                         

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421769 2,064.01$             -$                         -$                  -$                         2,064.01$               

2018 5 79 422101 RL14728 1760 2017 6000073 453440358 25400 0 0 421729 28,171.41$          -$                         -$                  -$                         28,171.41$            

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 0 4626 0 5,009,389.47$     -$                         -$                  -$                         5,009,389.47$       

2018 5 79 422101 RL14728 1250 2017 1111513 EY600430E 25400 302131 2168 0 1,750.73$             -$                         -$                  -$                         1,750.73$               

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421766 2,886.97$             -$                         -$                  -$                         2,886.97$               

2018 5 79 422101 RL14728 1291 2017 1110464 EW1001208 25461 421501 1539 0 60,652.59$          -$                         -$                  -$                         60,652.59$            

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 25400 421493 4008 0 17,061.79$          -$                         -$                  -$                         17,061.79$            

2018 5 79 422101 RL14728 5300 2017 3123806 TG0100000 25400 0 0 0 762,731.54$        -$                         -$                  -$                         762,731.54$          

2018 5 79 422101 RL14728 1050 2017 1715214 LM0102304 25400 0 0 0 2,000,000.00$     -$                         -$                  -$                         2,000,000.00$       

2018 5 79 422101 RL14728 911 2012 1721310 YN1901000 25400 420508 1539 425086 RL90.RL14728.OR90.M1WHAN09A5.2923959 341.30$                -$                         -$                  -$                         341.30$                  

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425177 1,408.92$             -$                         -$                  -$                         1,408.92$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425172 8,000.00$             -$                         -$                  -$                         8,000.00$               

2018 5 79 422101 RL14728 910 2015 3164744 400913000 25400 0 0 421691 53,380.92$          -$                         -$                  -$                         53,380.92$            

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421733 5,708.04$             -$                         -$                  -$                         5,708.04$               

2018 5 79 422101 RL14728 1260 2017 1111241 32004 421545 1482 0 1,425.29$             -$                         -$                  -$                         1,425.29$               

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421742 580.63$                -$                         -$                  -$                         580.63$                  

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425347 9,141.09$             -$                         -$                  -$                         9,141.09$               

2018 5 79 422101 RL14728 1759 2014 1720578 600306000 25400 0 0 421665 3.61$                    -$                         -$                  -$                         3.61$                       

2018 5 79 422101 RL14728 1759 2017 6000147 453460034 25400 0 0 421607 RLAGRENWRoadmaintenance-MSA 33,327.00$          -$                         -$                  -$                         33,327.00$            

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427180 4626 0 1,500,000.00$     -$                         -$                  -$                         1,500,000.00$       

2018 5 79 422101 RL14728 1291 2017 1110462 EW1001206 25461 421453 1539 0 3,422.42$             -$                         -$                  -$                         3,422.42$               

2018 5 79 422101 RL14728 911 2016 1721310 YN1901000 25400 0 0 421718 120,581.85$        -$                         -$                  -$                         120,581.85$          

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421736 290.32$                -$                         -$                  -$                         290.32$                  

2018 5 79 422101 RL14728 1250 2018 1111668 EY5201020 25400 421401 4626 0 -$                      81,296,606.21$     -$                  81,296,606.21$     81,296,606.21$     

2018 5 79 422101 RL14728 1250 2018 1111668 EY5201020 25400 421410 4626 0 -$                      10,000.00$            -$                  10,000.00$            10,000.00$            

2018 5 79 422101 RL14728 1551 2018 2223020 CT8401000 25400 0 0 0 -$                      359,658.00$          -$                  359,658.00$          359,658.00$          

2018 5 79 422101 RL14728 1759 2018 6000150 453460037 25400 0 0 421733 -$                      9,356.24$               -$                  9,356.24$               9,356.24$               

2018 5 79 422101 RL14728 1759 2018 6000149 453460036 25400 0 0 421787 -$                      215,013.00$          -$                  215,013.00$          215,013.00$          

2018 5 79 422101 RL14728 1250 2018 1111557 EY5202410 25400 421551 1526 0 -$                      20,000.00$            -$                  20,000.00$            20,000.00$            

2018 5 79 422101 RL14728 1759 2018 6000147 453460034 25400 0 0 421672 -$                      15,342.40$            -$                  15,342.40$            15,342.40$            

2018 5 79 422101 RL14728 910 2018 6000043 453440170 25400 0 0 421789 -$                      339,805.83$          -$                  339,805.83$          339,805.83$          

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425436 -$                      334.15$                  -$                  334.15$                  334.15$                  

2018 5 79 422101 RL14728 1250 2018 1111154 FS5042070 25400 0 1523 0 -$                      558,980.80$          -$                  558,980.80$          558,980.80$          

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425162 3,734.98$             -$                         -$                  -$                         3,734.98$               

2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25400 0 0 425165 5,000.00$             -$                         -$                  -$                         5,000.00$               

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421742 146.31$                -$                         -$                  -$                         146.31$                  

2018 5 79 422101 RL14728 1759 2016 6000149 453460036 25400 0 0 421726 3,940.58$             -$                         -$                  -$                         3,940.58$               

2018 5 79 422101 RL14728 1260 2017 1111241 32004 421528 1482 0 93,977.91$          -$                         -$                  -$                         93,977.91$            

2018 5 79 422101 RL14728 1260 2017 1111245 39EY70000PRN01D16E000 32004 421544 1482 0 3,500.00$             -$                         -$                  -$                         3,500.00$               

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421542 1481 0 7,391.53$             -$                         -$                  -$                         7,391.53$               

2018 5 79 422101 RL14728 1250 2017 1111148 FS5042010 25400 0 1523 0 1,788,726.05$     309,387.13$          186,809.28$    496,196.41$          2,284,922.46$       

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425365 70,000.00$          -$                         -$                  -$                         70,000.00$            

2018 5 79 422101 RL14728 1759 2017 6000149 453460036 25400 0 0 421774 2,424.84$             -$                         -$                  -$                         2,424.84$               

2018 5 79 422101 RL14728 1250 2017 1111557 EY5202410 25400 421551 1526 0 16,545.56$          -$                         -$                  -$                         16,545.56$            

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425160 1,849.61$             -$                         -$                  -$                         1,849.61$               

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425393 660.49$                (660.49)$                 -$                  (660.49)$                 -$                         

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425394 541.63$                (541.63)$                 -$                  (541.63)$                 -$                         

2018 5 79 422101 RL14728 1751 2017 1111508 EZ502840D 25400 302131 3874 0 93.47$                  -$                         -$                  -$                         93.47$                    

2018 5 79 422101 RL14728 1759 2013 1720578 600306000 25400 0 0 421656 487.36$                -$                         -$                  -$                         487.36$                  

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421737 274.86$                -$                         -$                  -$                         274.86$                  

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 25400 421371 1525 0 43,537.20$          -$                         -$                  -$                         43,537.20$            

2018 5 79 422101 RL14728 910 2017 6000043 453440170 25400 0 0 421711 121,359.22$        -$                         -$                  -$                         121,359.22$          

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425438 6,835.91$             (6,835.91)$             -$                  (6,835.91)$             -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425417 226.16$                (226.16)$                 -$                  (226.16)$                 -$                         

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425186 5,000.00$             -$                         -$                  -$                         5,000.00$               

2018 5 79 422101 RL14728 900 2014 2222334 DP4011080 25400 0 0 0 816.97$                -$                         -$                  -$                         816.97$                  

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425182 109,647.25$        (109,647.25)$         -$                  (109,647.25)$         -$                         
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2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425436 5,693.05$             -$                         -$                  -$                         5,693.05$               

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421545 1481 0 2,850.24$             -$                         -$                  -$                         2,850.24$               

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421544 1481 0 7,000.00$             -$                         -$                  -$                         7,000.00$               

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425341 2,861.08$             -$                         -$                  -$                         2,861.08$               

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 25400 421517 4008 0 1,678.44$             -$                         -$                  -$                         1,678.44$               

2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421655 175.80$                -$                         -$                  -$                         175.80$                  

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421750 230.40$                -$                         -$                  -$                         230.40$                  

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421669 959.22$                -$                         -$                  -$                         959.22$                  

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425404 2,901.86$             (2,901.86)$             -$                  (2,901.86)$             -$                         

2018 5 79 422101 RL14728 1260 2017 1111245 39EY70000PRN01D16E000 32004 421545 1482 0 1,425.10$             -$                         -$                  -$                         1,425.10$               

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427214 4626 0 4,828,010.08$     -$                         -$                  -$                         4,828,010.08$       

2018 5 79 422101 RL14728 1759 2017 6000148 453460035 25400 0 0 421743 45,195.57$          -$                         -$                  -$                         45,195.57$            

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421713 0.82$                    -$                         -$                  -$                         0.82$                       

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425177 3,216.00$             -$                         -$                  -$                         3,216.00$               

2018 5 79 422101 RL14728 1250 2017 1111564 EY652713B 25400 302131 1121 0 2,158.85$             -$                         -$                  -$                         2,158.85$               

2018 5 79 422101 RL14728 910 2017 6000021 453440086 25400 0 0 421782 20,785.68$          -$                         -$                  -$                         20,785.68$            

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425157 29,494.36$          (29,494.36)$           -$                  (29,494.36)$           -$                         

2018 5 79 422101 RL14728 1296 2013 1110460 EW1001204 25461 0 1539 0 5,497.58$             -$                         -$                  -$                         5,497.58$               

2018 5 79 422101 RL14728 1050 2016 1715214 LM0102304 25400 0 0 0 572,900.73$        -$                         -$                  -$                         572,900.73$          

2018 5 79 422101 RL14728 911 2017 1721310 YN1901000 25400 0 0 425367 0.56$                    -$                         -$                  -$                         0.56$                       

2018 5 79 422101 RL14728 1751 2017 1110974 EZ4527120 25400 302131 1504 0 595.09$                -$                         -$                  -$                         595.09$                  

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425160 5,000.00$             -$                         -$                  -$                         5,000.00$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425403 11,350.68$          -$                         -$                  -$                         11,350.68$            

2018 5 79 422101 RL14728 1250 2017 1111149 FS5042020 25400 0 1523 0 283,175.91$        -$                         -$                  -$                         283,175.91$          

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 421455 4626 0 178,551.64$        -$                         -$                  -$                         178,551.64$          

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425439 1,325.77$             (1,325.77)$             -$                  (1,325.77)$             -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425448 14,268.34$          (14,268.34)$           -$                  (14,268.34)$           -$                         

2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421607 RLAGRENWRoadmaintenance-MSA 320.81$                -$                         -$                  -$                         320.81$                  

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425179 10,673.76$          -$                         -$                  -$                         10,673.76$            

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427215 4008 0 568.72$                1,000.00$               -$                  1,000.00$               1,568.72$               

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421667 3,733.98$             -$                         -$                  -$                         3,733.98$               

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427233 4626 0 180,000.00$        -$                         -$                  -$                         180,000.00$          

2018 5 79 422101 RL14728 911 2017 1721310 YN1901000 25400 0 0 421718 397,000.00$        -$                         -$                  -$                         397,000.00$          

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427212 4626 0 426,900.00$        -$                         -$                  -$                         426,900.00$          

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425470 -$                      10,119.46$            -$                  10,119.46$            10,119.46$            

2018 5 79 422101 RL14728 1759 2018 6000150 453460037 25400 0 0 421755 -$                      812.17$                  -$                  812.17$                  812.17$                  

2018 5 79 422101 RL14728 1260 2018 1111241 32004 421528 1482 0 -$                      6,240.00$               -$                  6,240.00$               6,240.00$               

2018 5 79 422101 RL14728 1759 2018 6000150 453460037 25400 0 0 421770 -$                      3,217.25$               -$                  3,217.25$               3,217.25$               

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421538 1481 0 -$                      249,700.00$          -$                  249,700.00$          249,700.00$          

2018 5 79 422101 RL14728 1551 2018 2223023 CT8404010 25400 0 0 0 -$                      100,073.00$          -$                  100,073.00$          100,073.00$          

2018 5 79 422101 RL14728 1285 2018 1110462 EW1001206 25461 421501 1539 0 -$                      80,000.00$            30,000.00$      110,000.00$          110,000.00$          

2018 5 79 422101 RL14728 911 2018 1721310 YN1901000 25400 0 0 425480 -$                      13,658.57$            -$                  13,658.57$            13,658.57$            

2018 5 79 422101 RL14728 922 2012 1721310 YN1901000 25400 0 0 425170 3,255.93$             -$                         -$                  -$                         3,255.93$               

2018 5 79 422101 RL14728 922 2012 1721310 YN1901000 25400 0 0 425153 226.72$                -$                         -$                  -$                         226.72$                  

2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25400 0 0 425153 1,000.00$             -$                         -$                  -$                         1,000.00$               

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421736 87.25$                  -$                         -$                  -$                         87.25$                    

2018 5 79 422101 RL14728 1760 2016 6000073 453440358 25400 0 0 421729 2,538.70$             -$                         -$                  -$                         2,538.70$               

2018 5 79 422101 RL14728 1250 2017 1111156 FS5042090 25400 421393 1523 0 3,109.28$             -$                         4,190.72$        4,190.72$               7,300.00$               

2018 5 79 422101 RL14728 1250 2017 1111217 EY602030A 25400 302131 2176 0 719.62$                -$                         -$                  -$                         719.62$                  

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425297 890.13$                -$                         -$                  -$                         890.13$                  

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425175 2,854.83$             -$                         -$                  -$                         2,854.83$               

2018 5 79 422101 RL14728 910 2017 6000043 453440170 25400 0 0 421701 31,794.52$          -$                         -$                  -$                         31,794.52$            

2018 5 79 422101 RL14728 1250 2016 1110909 EY7144141 32002 427187 1481 0 214,977.28$        (214,977.28)$         -$                  (214,977.28)$         -$                         

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421748 9,662.93$             -$                         -$                  -$                         9,662.93$               

2018 5 79 422101 RL14728 910 2017 6000094 45344036L 25400 0 0 421721 395,958.78$        -$                         -$                  -$                         395,958.78$          

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425458 395,082.61$        -$                         -$                  -$                         395,082.61$          

2018 5 79 422101 RL14728 922 2012 1721310 YN1901000 25400 0 0 425165 12,839.92$          -$                         -$                  -$                         12,839.92$            

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425172 767.89$                -$                         -$                  -$                         767.89$                  

2018 5 79 422101 RL14728 1250 2017 1111551 EY5201120 25400 421560 1521 0 3,508.67$             -$                         -$                  -$                         3,508.67$               

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421516 1481 0 27,764.05$          -$                         -$                  -$                         27,764.05$            

2018 5 79 422101 RL14728 1268 2017 1111556 EY5202400 25400 421481 4008 0 407,747.85$        -$                         -$                  -$                         407,747.85$          

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425412 3,669.00$             (3,669.00)$             -$                  (3,669.00)$             -$                         
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2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25499 0 0 425180 51,056.23$          (51,056.23)$           -$                  (51,056.23)$           -$                         

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 25400 0 4008 0 3,617,686.58$     (1,000.00)$             -$                  (1,000.00)$             3,616,686.58$       

2018 5 79 422101 RL14728 1250 2017 1111156 FS5042090 25400 0 1523 0 390,428.68$        -$                         -$                  -$                         390,428.68$          

2018 5 79 422101 RL14728 1759 2017 6000147 453460034 25400 0 0 421771 4,292.17$             (4,292.17)$             -$                  (4,292.17)$             -$                         

2018 5 79 422101 RL14728 1760 2017 6000148 453460035 25400 0 0 421781 814.32$                (814.32)$                 -$                  (814.32)$                 -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425452 2,499.00$             -$                         -$                  -$                         2,499.00$               

2018 5 79 422101 RL14728 1684 2017 2221586 PS0205030 25400 421453 0 0 5,000.00$             -$                         -$                  -$                         5,000.00$               

2018 5 79 422101 RL14728 5300 2012 3123797 TG0000000 25400 0 0 0 2,486.16$             -$                         -$                  -$                         2,486.16$               

2018 5 79 422101 RL14728 1295 2014 1110477 EW1099342 25461 0 1539 0 93.46$                  -$                         -$                  -$                         93.46$                    

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421774 675.13$                -$                         -$                  -$                         675.13$                  

2018 5 79 422101 RL14728 1250 2017 1111393 EY6006302 25400 302131 4019 0 74.66$                  -$                         -$                  -$                         74.66$                    

2018 5 79 422101 RL14728 911 2015 1721310 YN1901000 25400 0 0 425335 1,606.33$             -$                         -$                  -$                         1,606.33$               

2018 5 79 422101 RL14728 1269 2017 1111557 EY5202410 25400 421383 1526 0 497,154.74$        -$                         -$                  -$                         497,154.74$          

2018 5 79 422101 RL14728 1250 2016 1110909 EY7144141 25422 421538 1481 0 120,644.64$        30,000.00$            -$                  30,000.00$            150,644.64$          

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425198 5,000.00$             -$                         -$                  -$                         5,000.00$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425459 195,526.61$        -$                         -$                  -$                         195,526.61$          

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421528 1481 0 -$                      200,000.00$          -$                  200,000.00$          200,000.00$          

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421516 1481 0 -$                      305,000.00$          -$                  305,000.00$          305,000.00$          

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425463 -$                      29,796.22$            -$                  29,796.22$            29,796.22$            

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425482 -$                      6,256.34$               -$                  6,256.34$               6,256.34$               

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425382 79,630.54$          -$                         -$                  -$                         79,630.54$            

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427214 4008 0 3,545.17$             -$                         -$                  -$                         3,545.17$               

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425153 1,000.00$             -$                         -$                  -$                         1,000.00$               

2018 5 79 422101 RL14728 150 2013 1610348 AW0301000 25400 0 0 0 1,434.00$             -$                         (1,434.00)$       (1,434.00)$             -$                         

2018 5 79 422101 RL14728 1759 2016 6000149 453460036 25400 0 0 421738 936.95$                (936.95)$                 -$                  (936.95)$                 -$                         

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421762 1,624.27$             -$                         -$                  -$                         1,624.27$               

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 421556 4626 0 41,783.38$          -$                         -$                  -$                         41,783.38$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425426 4,993.55$             (4,993.55)$             -$                  (4,993.55)$             -$                         

2018 5 79 422101 RL14728 911 2013 1721310 YN1901000 25499 0 0 425243 67.28$                  -$                         -$                  -$                         67.28$                    

2018 5 79 422101 RL14728 1250 2017 1111554 EY520130A 25400 302131 1524 0 7,917.22$             -$                         -$                  -$                         7,917.22$               

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421732 812.62$                -$                         -$                  -$                         812.62$                  

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425424 40,123.14$          -$                         -$                  -$                         40,123.14$            

2018 5 79 422101 RL14728 911 2011 1721310 YN1901000 25400 0 0 425114 24.57$                  -$                         (24.57)$             (24.57)$                   -$                         

2018 5 79 422101 RL14728 911 2015 1721310 YN1901000 25499 0 0 425243 4,597.76$             -$                         -$                  -$                         4,597.76$               

2018 5 79 422101 RL14728 1759 2016 6000147 453460034 25400 0 0 421654 2,913.90$             -$                         -$                  -$                         2,913.90$               

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421762 389.00$                -$                         -$                  -$                         389.00$                  

2018 5 79 422101 RL14728 1250 2011 1110832 EY5042411 32002 427206 1526 0 14,820.25$          -$                         -$                  -$                         14,820.25$            

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 25400 421546 1525 0 42,966.86$          -$                         -$                  -$                         42,966.86$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425174 10,000.00$          -$                         -$                  -$                         10,000.00$            

2018 5 79 422101 RL14728 1250 2011 1110832 EY5042411 25400 421383 1526 0 3,074,216.27$     -$                         -$                  -$                         3,074,216.27$       

2018 5 79 422101 RL14728 922 2014 1721310 YN1901000 25400 0 0 425186 1,263.25$             -$                         -$                  -$                         1,263.25$               

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421766 696.34$                -$                         -$                  -$                         696.34$                  

2018 5 79 422101 RL14728 1260 2017 1111245 39EY70000PRN01D16E000 32004 421543 1482 0 17,249.39$          -$                         -$                  -$                         17,249.39$            

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425347 10,000.00$          -$                         -$                  -$                         10,000.00$            

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425161 31,600.00$          -$                         -$                  -$                         31,600.00$            

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425291 143.64$                -$                         -$                  -$                         143.64$                  

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425328 1,147.16$             (1,147.16)$             -$                  (1,147.16)$             -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425442 24,611.77$          -$                         -$                  -$                         24,611.77$            

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421734 812.17$                -$                         -$                  -$                         812.17$                  

2018 5 79 422101 RL14728 911 2017 1721310 YN1901000 25400 0 0 421725 8,214.00$             -$                         -$                  -$                         8,214.00$               

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425157 175,000.00$        (175,000.00)$         -$                  (175,000.00)$         -$                         

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427215 4626 0 4,307,195.31$     -$                         -$                  -$                         4,307,195.31$       

2018 5 79 422101 RL14728 1250 2017 1110954 EY9009801 25400 302131 442 0 2,552.97$             -$                         -$                  -$                         2,552.97$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425409 3,775.59$             (3,775.59)$             -$                  (3,775.59)$             -$                         

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421737 1,168.99$             -$                         -$                  -$                         1,168.99$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425461 97,899.69$          -$                         -$                  -$                         97,899.69$            

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427210 4008 0 289,624.30$        -$                         -$                  -$                         289,624.30$          

2018 5 79 422101 RL14728 1759 2013 1720578 600306000 25400 0 0 421609 RLAGRUSEcologyMW5910-MSA 384.48$                -$                         -$                  -$                         384.48$                  

2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25499 0 0 425198 562.55$                -$                         -$                  -$                         562.55$                  

2018 5 79 422101 RL14728 1260 2017 1111245 39EY70000PRN01D16E000 32004 421528 1482 0 87,391.12$          -$                         -$                  -$                         87,391.12$            

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421506 1481 0 71,374.18$          -$                         -$                  -$                         71,374.18$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425413 495.43$                -$                         -$                  -$                         495.43$                  
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2018 5 79 422101 RL14728 911 2018 1721310 YN1901000 25400 0 0 425471 -$                      76,306.00$            -$                  76,306.00$            76,306.00$            

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425465 -$                      19,480.91$            -$                  19,480.91$            19,480.91$            

2018 5 79 422101 RL14728 1250 2016 1110909 EY7144141 25422 421528 1481 0 -$                      184,977.28$          -$                  184,977.28$          184,977.28$          

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425478 -$                      9,648.58$               -$                  9,648.58$               9,648.58$               

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421506 1481 0 -$                      300,000.00$          -$                  300,000.00$          300,000.00$          

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425464 -$                      17,032.51$            -$                  17,032.51$            17,032.51$            

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425473 -$                      3,631.65$               -$                  3,631.65$               3,631.65$               

2018 5 79 422101 RL14728 689 2015 6000207 WN9034196 25400 0 0 0 29,898.21$          (29,898.21)$           -$                  (29,898.21)$           -$                         

2018 5 79 422101 RL14728 1260 2016 1111245 39EY70000PRN01D16E000 32004 421544 1482 0 1,390.08$             -$                         -$                  -$                         1,390.08$               

2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421670 364.59$                -$                         -$                  -$                         364.59$                  

2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25400 0 0 425164 2,000.00$             -$                         -$                  -$                         2,000.00$               

2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25400 0 0 425170 3,000.00$             -$                         -$                  -$                         3,000.00$               

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421751 208.07$                -$                         -$                  -$                         208.07$                  

2018 5 79 422101 RL14728 1291 2017 1110462 EW1001206 25461 0 1539 0 255,765.51$        -$                         -$                  -$                         255,765.51$          

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425432 6,321.93$             -$                         -$                  -$                         6,321.93$               

2018 5 79 422101 RL14728 1250 2017 1111148 FS5042010 25400 427237 1523 0 58,934.21$          44,900.00$            43,000.00$      87,900.00$            146,834.21$          

2018 5 79 422101 RL14728 911 2016 1721310 YN1901000 25400 0 0 421768 388.65$                -$                         -$                  -$                         388.65$                  

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 420327 4626 0 2,778.75$             -$                         -$                  -$                         2,778.75$               

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421566 1481 0 240,000.22$        -$                         -$                  -$                         240,000.22$          

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427212 4008 0 11.25$                  -$                         -$                  -$                         11.25$                    

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421719 1.71$                    -$                         (1.71)$               (1.71)$                     -$                         

2018 5 79 422101 RL14728 1260 2016 1111245 39EY70000PRN01D16E000 32004 421537 1482 0 5,242.00$             -$                         -$                  -$                         5,242.00$               

2018 5 79 422101 RL14728 1250 2017 1111148 FS5042010 32002 427237 1523 0 3,291,106.25$     (44,900.00)$           (234,000.00)$  (278,900.00)$         3,012,206.25$       

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425173 50,935.30$          -$                         -$                  -$                         50,935.30$            

2018 5 79 422101 RL14728 1759 2016 6000149 453460036 25400 0 0 421727 11,035.77$          (11,035.77)$           -$                  (11,035.77)$           -$                         

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421780 2,579.53$             -$                         -$                  -$                         2,579.53$               

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427232 4626 0 787,184.02$        -$                         -$                  -$                         787,184.02$          

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 31003 0 4626 0 3,091,245.09$     -$                         -$                  -$                         3,091,245.09$       

2018 5 79 422101 RL14728 1751 2017 1110969 EZ4526120 25400 302131 1495 0 532.83$                -$                         -$                  -$                         532.83$                  

2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421608 RLAGRENWFire & ambulance support-MSA 1,151.35$             -$                         -$                  -$                         1,151.35$               

2018 5 79 422101 RL14728 1250 2014 1111556 EY5202400 32002 427205 4008 0 0.02$                    -$                         -$                  -$                         0.02$                       

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425174 4,923.74$             -$                         -$                  -$                         4,923.74$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425399 5,348.57$             (5,348.57)$             -$                  (5,348.57)$             -$                         

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 421410 4626 0 22,202.14$          -$                         -$                  -$                         22,202.14$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425372 104.27$                (104.27)$                 -$                  (104.27)$                 -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425457 185,000.00$        -$                         -$                  -$                         185,000.00$          

2018 5 79 422101 RL14728 911 2017 1721310 YN1901000 25400 0 0 425447 3,264.19$             -$                         -$                  -$                         3,264.19$               

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 421560 4626 0 38,007.60$          -$                         -$                  -$                         38,007.60$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425425 1,283.50$             (1,283.50)$             -$                  (1,283.50)$             -$                         

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427220 4008 0 4,506.72$             -$                         -$                  -$                         4,506.72$               

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421670 9,542.91$             -$                         -$                  -$                         9,542.91$               

2018 5 79 422101 RL14728 1260 2017 1111241 32004 421543 1482 0 17,017.10$          -$                         -$                  -$                         17,017.10$            

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427219 4626 0 433,993.01$        -$                         -$                  -$                         433,993.01$          

2018 5 79 422101 RL14728 911 2017 1721310 YN1901000 25400 0 0 425243 10,000.00$          -$                         -$                  -$                         10,000.00$            

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 421563 4626 0 45,220.47$          -$                         -$                  -$                         45,220.47$            

2018 5 79 422101 RL14728 1250 2018 1111668 EY5201020 25499 421564 4626 0 -$                      366,028.00$          -$                  366,028.00$          366,028.00$          

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421401 1481 0 -$                      4,000,000.00$       -$                  4,000,000.00$       4,000,000.00$       

2018 5 79 422101 RL14728 1250 2018 1111668 EY5201020 25400 420327 4626 0 -$                      14,000.00$            -$                  14,000.00$            14,000.00$            

2018 5 79 422101 RL14728 1260 2018 1111245 39EY70000PRN01D16E000 32004 421528 1482 0 -$                      43,680.00$            -$                  43,680.00$            43,680.00$            

2018 5 79 422101 RL14728 1285 2018 1110460 EW1001204 25461 421501 1539 0 -$                      6,000.00$               -$                  6,000.00$               6,000.00$               

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425477 -$                      13,946.49$            -$                  13,946.49$            13,946.49$            

2018 5 79 422101 RL14728 5300 2018 3123806 TG0100000 25400 0 0 0 -$                      67,449.00$            -$                  67,449.00$            67,449.00$            

2018 5 79 422101 RL14728 1269 2018 1111557 EY5202410 25400 421383 1526 0 -$                      748,571.00$          -$                  748,571.00$          748,571.00$          

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421543 1481 0 -$                      40,000.00$            -$                  40,000.00$            40,000.00$            

2018 5 79 422101 RL14728 1291 2017 1110477 EW1099342 25461 421501 1539 0 106,960.69$        -$                         -$                  -$                         106,960.69$          

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425435 400.29$                (400.29)$                 -$                  (400.29)$                 -$                         

2018 5 79 422101 RL14728 1250 2017 1111557 EY5202410 25400 421548 1526 0 782.96$                -$                         -$                  -$                         782.96$                  

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425177 2,500.00$             -$                         -$                  -$                         2,500.00$               

2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421668 131.42$                -$                         -$                  -$                         131.42$                  

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425434 946.79$                -$                         -$                  -$                         946.79$                  

2018 5 79 422101 RL14728 922 2012 1721310 YN1901000 25400 0 0 425164 4,575.35$             -$                         -$                  -$                         4,575.35$               

2018 5 79 422101 RL14728 922 2013 1721310 YN1901000 25499 0 0 425187 10,000.00$          -$                         -$                  -$                         10,000.00$            
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2018 5 79 422101 RL14728 1759 2015 1720578 600306000 25400 0 0 421654 7,462.41$             -$                         -$                  -$                         7,462.41$               

2018 5 79 422101 RL14728 922 2012 1721310 YN1901000 25400 0 0 425171 1,058.31$             -$                         -$                  -$                         1,058.31$               

2018 5 79 422101 RL14728 1250 2016 1110909 EY7144141 25422 425376 1481 0 78,774.19$          -$                         -$                  -$                         78,774.19$            

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421757 59.79$                  (59.79)$                   -$                  (59.79)$                   -$                         

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427202 4008 0 3,634.56$             -$                         -$                  -$                         3,634.56$               

2018 5 79 422101 RL14728 1291 2017 1110462 EW1001206 25461 421501 1539 0 94,082.03$          -$                         -$                  -$                         94,082.03$            

2018 5 79 422101 RL14728 1250 2017 1111154 FS5042070 25400 0 1523 0 81,528.77$          -$                         -$                  -$                         81,528.77$            

2018 5 79 422101 RL14728 1759 2012 1720578 600306000 25400 0 0 421609 RLAGRUSEcologyMW5910-MSA 243.17$                -$                         -$                  -$                         243.17$                  

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427213 4008 0 191.26$                -$                         -$                  -$                         191.26$                  

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425369 14,393.86$          (14,393.86)$           -$                  (14,393.86)$           -$                         

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427231 4626 0 685,430.97$        -$                         -$                  -$                         685,430.97$          

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425198 1,951.32$             -$                         -$                  -$                         1,951.32$               

2018 5 79 422101 RL14728 1759 2017 6000147 453460034 25400 0 0 421654 51,235.08$          -$                         -$                  -$                         51,235.08$            

2018 5 79 422101 RL14728 1055 2017 6000039 453440141 25400 0 0 421783 1,492.97$             -$                         -$                  -$                         1,492.97$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425423 384.08$                (384.08)$                 -$                  (384.08)$                 -$                         

2018 5 79 422101 RL14728 1250 2013 1111557 EY5202410 25400 421383 1526 0 198,809.63$        -$                         -$                  -$                         198,809.63$          

2018 5 79 422101 RL14728 1759 2016 6000150 453460037 25400 0 0 421760 207.77$                -$                         -$                  -$                         207.77$                  

2018 5 79 422101 RL14728 910 2016 6000043 453440170 25400 0 0 421711 82,321.64$          -$                         -$                  -$                         82,321.64$            

2018 5 79 422101 RL14728 1551 2017 2223020 CT8401000 25400 0 0 0 344,889.46$        -$                         -$                  -$                         344,889.46$          

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421750 812.62$                -$                         -$                  -$                         812.62$                  

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425428 7,107.16$             (7,107.16)$             -$                  (7,107.16)$             -$                         

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421777 1,553.81$             -$                         -$                  -$                         1,553.81$               

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421744 2,191.26$             -$                         -$                  -$                         2,191.26$               

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421542 1481 0 -$                      24,000.00$            -$                  24,000.00$            24,000.00$            

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421544 1481 0 -$                      7,000.00$               -$                  7,000.00$               7,000.00$               

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425467 -$                      19,868.26$            -$                  19,868.26$            19,868.26$            

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425474 -$                      593,140.00$          -$                  593,140.00$          593,140.00$          

2018 5 79 422101 RL14728 1250 2018 1111148 FS5042010 25400 0 1523 0 -$                      16,427,122.74$     -$                  16,427,122.74$     16,427,122.74$     

2018 5 79 422101 RL14728 1250 2018 1110909 EY7144141 25422 421475 1481 0 -$                      140,000.00$          -$                  140,000.00$          140,000.00$          

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425403 -$                      3,958.51$               -$                  3,958.51$               3,958.51$               

2018 5 79 422101 RL14728 1250 2018 1111153 FS5042060 25400 0 1523 0 -$                      401,672.90$          -$                  401,672.90$          401,672.90$          

2018 5 79 422101 RL14728 1250 2018 1111156 FS5042090 25400 0 1523 0 -$                      2,884,150.00$       -$                  2,884,150.00$       2,884,150.00$       

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427216 4008 0 125.79$                -$                         -$                  -$                         125.79$                  

2018 5 79 422101 RL14728 1260 2016 1111241 32004 421537 1482 0 5,241.73$             -$                         -$                  -$                         5,241.73$               

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 25400 421530 4626 0 1,967,597.08$     -$                         -$                  -$                         1,967,597.08$       

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425293 805.45$                -$                         -$                  -$                         805.45$                  

2018 5 79 422101 RL14728 911 2017 1721310 YN1901000 25400 0 0 421768 1,624.00$             -$                         -$                  -$                         1,624.00$               

2018 5 79 422101 RL14728 1250 2014 1110909 EY7144141 32002 421511 1481 0 1,000.00$             -$                         -$                  -$                         1,000.00$               

2018 5 79 422101 RL14728 900 2015 2221790 DP4015041 25400 0 0 0 155.73$                -$                         -$                  -$                         155.73$                  

2018 5 79 422101 RL14728 1050 2016 4300011 PR1050000 25400 0 0 0 35,256.84$          -$                         -$                  -$                         35,256.84$            

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425377 1,685.35$             -$                         -$                  -$                         1,685.35$               

2018 5 79 422101 RL14728 1250 2016 1111556 EY5202400 32002 427180 4008 0 64,754.17$          -$                         -$                  -$                         64,754.17$            

2018 5 79 422101 RL14728 685 2016 6000207 WN9034196 25400 0 0 0 90,462.21$          -$                         -$                  -$                         90,462.21$            

2018 5 79 422101 RL14728 1250 2017 1111668 EY5201020 32002 427216 4626 0 35,918.89$          -$                         -$                  -$                         35,918.89$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425360 19,291.53$          -$                         -$                  -$                         19,291.53$            

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425416 2,215.28$             (2,215.28)$             -$                  (2,215.28)$             -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425450 4,312.65$             -$                         -$                  -$                         4,312.65$               

2018 5 79 422101 RL14728 5300 2013 3123797 TG0000000 25400 0 0 0 189,631.02$        -$                         -$                  -$                         189,631.02$          

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425371 6,166.06$             (6,166.06)$             -$                  (6,166.06)$             -$                         

2018 5 79 422101 RL14728 922 2016 1721310 YN1901000 25400 0 0 425365 22,442.29$          -$                         -$                  -$                         22,442.29$            

2018 5 79 422101 RL14728 1293 2016 1110477 EW1099342 25461 0 1539 0 14,422.00$          -$                         -$                  -$                         14,422.00$            

2018 5 79 422101 RL14728 1260 2017 1111241 32004 421544 1482 0 3,500.00$             -$                         -$                  -$                         3,500.00$               

2018 5 79 422101 RL14728 911 2017 1721310 YN1901000 25400 0 0 425427 275,398.70$        -$                         -$                  -$                         275,398.70$          

2018 5 79 422101 RL14728 922 2012 1721310 YN1901000 25400 0 0 425159 3,072.53$             -$                         -$                  -$                         3,072.53$               

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425295 718.31$                -$                         -$                  -$                         718.31$                  

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425283 609.12$                -$                         -$                  -$                         609.12$                  

2018 5 79 422101 RL14728 1759 2017 6000149 453460036 25400 0 0 421773 428.35$                -$                         -$                  -$                         428.35$                  

2018 5 79 422101 RL14728 1751 2017 1111507 EZ501531D 25400 302131 4382 0 311.35$                -$                         -$                  -$                         311.35$                  

2018 5 79 422101 RL14728 1751 2017 1111521 EZ554140D 25400 302131 1080 0 595.14$                -$                         -$                  -$                         595.14$                  

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425422 8.42$                    (8.42)$                     -$                  (8.42)$                     -$                         

2018 5 79 422101 RL14728 1250 2012 1111557 EY5202410 25400 421383 1526 0 0.87$                    -$                         -$                  -$                         0.87$                       

2018 5 79 422101 RL14728 1050 2011 3184813 OH1006400 25400 0 0 0 1,863.66$             -$                         -$                  -$                         1,863.66$               
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2018 5 79 422101 RL14728 911 2009 1721310 YN1901000 25400 0 0 425083 RL90.RL14728.OR20.RL9MSA02.3164749 5,930.91$             -$                         -$                  -$                         5,930.91$               

2018 5 79 422101 RL14728 1760 2013 1720330 400407000 25400 0 0 421689 970.80$                -$                         -$                  -$                         970.80$                  

2018 5 79 422101 RL14728 1759 2017 6000147 453460034 25400 0 0 421608 RLAGRENWFire & ambulance support-MSA 2,414.22$             -$                         -$                  -$                         2,414.22$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425453 6,684.00$             -$                         -$                  -$                         6,684.00$               

2018 5 79 422101 RL14728 1759 2014 1720575 600303000 25400 0 0 421675 358.26$                -$                         -$                  -$                         358.26$                  

2018 5 79 422101 RL14728 1760 2016 6000073 453440358 25400 0 0 421715 4,052.11$             -$                         -$                  -$                         4,052.11$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425398 1,696.81$             (1,696.81)$             -$                  (1,696.81)$             -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425430 2,255.59$             (2,255.59)$             -$                  (2,255.59)$             -$                         

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425171 1,000.00$             -$                         -$                  -$                         1,000.00$               

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425179 10,000.00$          -$                         -$                  -$                         10,000.00$            

2018 5 79 422101 RL14728 922 2015 1721310 YN1901000 25400 0 0 425319 1,940.80$             -$                         -$                  -$                         1,940.80$               

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421401 1481 0 814,022.06$        -$                         -$                  -$                         814,022.06$          

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25400 302131 1481 0 6,069.44$             -$                         -$                  -$                         6,069.44$               

2018 5 79 422101 RL14728 1759 2017 6000149 453460036 25400 0 0 421726 17,413.36$          -$                         -$                  -$                         17,413.36$            

2018 5 79 422101 RL14728 1759 2017 6000150 453460037 25400 0 0 421668 6,592.90$             -$                         -$                  -$                         6,592.90$               

2018 5 79 422101 RL14728 1250 2015 1111556 EY5202400 25400 421371 1525 0 49,824.18$          -$                         -$                  -$                         49,824.18$            

2018 5 79 422101 RL14728 1250 2017 1110909 EY7144141 25422 421528 1481 0 267,598.52$        -$                         -$                  -$                         267,598.52$          

2018 5 79 422101 RL14728 1551 2017 2223023 CT8404010 25400 0 0 0 45,148.15$          -$                         -$                  -$                         45,148.15$            

2018 5 79 422101 RL14728 1260 2016 1111241 32004 421544 1482 0 1,389.91$             -$                         -$                  -$                         1,389.91$               

2018 5 79 422101 RL14728 922 2017 1721310 YN1901000 25400 0 0 425176 42,625.20$          -$                         -$                  -$                         42,625.20$            

2018 5 79 422101 RL14728 1250 2018 1111149 FS5042020 25400 0 1523 0 -$                      2,449,606.30$       -$                  2,449,606.30$       2,449,606.30$       

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425460 -$                      103,837.78$          -$                  103,837.78$          103,837.78$          

2018 5 79 422101 RL14728 1250 2018 1111152 FS5042050 25400 0 1523 0 -$                      1,470,883.30$       -$                  1,470,883.30$       1,470,883.30$       

2018 5 79 422101 RL14728 922 2018 1721310 YN1901000 25400 0 0 425424 -$                      20,000.00$            20,000.00$      40,000.00$            40,000.00$            

2018 5 79 422101 RL14728 5300 2018 3123823 TE1302030 25400 0 0 0 -$                      200,000.00$          -$                  200,000.00$          200,000.00$          

57,997,300.42$  120,261,742.88$  168,539.72$    120,430,282.60$  178,427,583.02$  
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